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PUDUCHERRY POWER CORPORTION LIMITED 
(A GOVT OF PUDUCHERRY UNDERTAKING) 

T.R. PATTINAM, KARAIKAL. 

             ITEM RATE 
NOTICE INVITING TENDERS 

 

Name of work                                         : Supply and grouting of concrete in between and 

around steel base frame of GBC motor bed inside 

the plant area of PPCL, T.R.Pattinam, Karaikal 

 
  Estimate cost put to tender                       : Rs 4, 20,741/- 

 

 Earnest Money Deposit                           : Rs. 8,415/- 
   

Performance Guarantee                           : 5% of the Tendered Value.  

Security deposit                                        : 5% of Tendered Value.  

Cost of tender schedule                             : Rs.500+GST @ 5% 

Time Allowed                                            : Three (3) Months. 

 
 
  Total Number of pages                              : (54) pages 
 
Time & date of opening of Tender           :   25/08/2023 

EXECUTIVE ENGINEER (Mech)Plant 
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PUDUCHERRY POWER CORPORATION LIMITED  

(A Govt. of Puducherry Undertaking)  

                      T.R.Pattinam, Kariakal. 

 
 
\ 
 
 

Name of the work: Supply and grouting of concrete in between and around steel                                     
base frame of GBC motor bed inside the plant area of PPCL, T.R.Pattinam, 

Karaikal                                                           

 

 

 

 
 
 
 

CORRECTION SLIP No.1 
 

 
 
 

The following corrections shall be deemed to have been made wherever the words mentioned 

under the column ‘FOR’ appears in the N.I.T. / AGREEMENT. 
 
 
 
 

 

Sl.No. 
 

For 
 

Read 

1. President of India/Government Puducherry Power Corporation Limited 

2. Superintending Engineer Managing Director, Puducherry Power 
Corporation Limited, Puducherry. 

 
3. 

 
Engineer-in-charge    

 
 

 

Executive Engineer(Mech)Plant  

4. Government Corporation 
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PPCL Form -6 

 

PUDUCHERRY POWER CORPORATION LIMITED  

(A Govt. of Puducherry Undertaking)  

                 T.R.Pattinam, Karaikal. 

 
NOTICE INVITING TENDER 

 

1. Item rate / rate tenders are invited  on behalf of Puducherry  Power Corporation  Limited  from 

approved  and eligible contractors of C.P.W.D. (and those of appropriate list of Department of 

Telecommunications,  M.E.S Railways and Puducherry State P.W.D) for the work of Supply and 

grouting of concrete in between and around steel  base frame of GBC motor bed inside the plant 

area of PPCL, T.R.Pattinam, Karaikal. The enlistment of the contractors should be valid on the last 

date of sale of tenders. 

 
In case only the last date of sale of tender is extended, the enlistment of contractor should be valid on the 

original date of sale of tenders. 

 
In case both the last date of receipt of application and sale of tenders are extended, the enlistment of 

contractor should be valid on either of the two dates i.e original date of sale of tender or on the extended date of 

sale of tenders. 

 
1.1.       The work is estimated to cost Rs. Rs 4,20,741 /-This estimate, however is given merely a 

rough guide. 

 
1.1.1.    The  authority  competent  to approve  NIT  for  the  combined  cost  and  belonging  to  the  major  

discipline  will consolidate NITs for calling the tenders. He will also nominate Division which will deal with all 

matters relating to the invitation of tenders. 

 
For composite tender, besides indicating the combined estimated cost put to tender, should clearly indicate 

the estimated cost of each component separately. The eligibility of tenderer will correspond to the combined 

estimated cost of different components put to tender. 

 
1.2.       Tenders will be issued to eligible contractors provided they produce definite proof from the appropriate 

authority, which  shall  be  to  the  satisfaction  of  the  competent  authority,  of  having  satisfactorily  completed  

similar  works  of magnitude specified below: 

 
Criteria of eligibility for issue of tender 

documents 

 
Three similar works each costing not less than Rs…………………….  lacks or Two similar works each 

costing not less than Rs……………………..  lacks or one similar work costing not less than 

Rs………………….. lacs in last 7 years ending ……………………. (Date). 
For the purpose of this clause ‘Similar Work’ means the works of ……………………………………….. 

…………………………………………………………………………………………………………………… 
 
 
Note: 1. Above condition is applicable (1) for CPWD as well as Non-CPWD  contractors for works estimated 

to cost above Rs.20 Crores (2) only for Non-CPWD contractors for works estimated to cost upto Rs.20 Crores. 
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2. The value of executed works shall be brought to current costing level by enhancing the actual value of work at 

simple rate of 7% per annum; calculated from the date of completion to the last date of receipt of applications for tender. 

 
Agreement shall be drawn with the successful tenderer on prescribed Form No.7/8 which is available as a Govt. 

of India publication Tenderer shall quote his rates as per various terms and conditions of the said form which will form 

part of the agreement. 

 
3. The time allowed for carrying out the work will be Three (3) months from the date of start as defined in 

schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, 

indicated in the tender documents. 
 

4. The site for the work is available. 

or 
 

The site for the work shall be made available in parts as specified below: 

…………………………………………………………………………………………………… 

 
5. Applications for issue of forms shall be received by EE PPCL  upto 21/08/2023 (4PM) and tender documents 

shall be issued by EE PPCL  upto 23/08/2023 (4PM). 

 
Tender documents consisting of plans, specifications, the schedule of quantities of the various classes of the work 

to be done and the set of terms and conditions of contract to be complied with by the contractor whose tender may be 

accepted  and  other  necessary  documents  can  be  seen  in  the  Office  of  the  Executive  Engineer  (Mech.)  PPCL, 

T.R.Pattinam,  Karaikal between hours 11.00 a.m. and 4.00 p.m. from 21/08/2023   to 25/08/2023  everyday except on 

Sundays and Public Holidays. Tender documents, excluding standard form, will be issued from his office, during the 

hours specified above, on payment. 

 
(i) Rs.500+GST@5% in cash as cost of tender. 

 
6. Tenders, which should always be placed in sealed envelope, with the name of work and due date written on the 

envelopes, will be received by the   EE PPCL upto 03.30 P.M. on 25/08/2023    and will be opened by him or his 

authorised representative in his office on the same day at 04.00 P.M. 

 
6.1. Tenders shall be accompanied with Earnest money of Rs.8,415/- in cash (upto Rs.10.000/-) Receipt Treasury 

Challan  /  Deposit  at  call  receipt  of a  scheduled  bank/fixed  deposit  receipt  of a  scheduled  bank/demand  draft  of a 

scheduled bank issued in favour of EE PPCL 50% of earnest money or Rs.20 lakhs, whichever is less, will have to be 

deposited  in the shape prescribed  above and balance amount of earnest money can be accepted in the form of Bank 

guarantee issued by a scheduled bank having validity for 6 months or more from the last date of receipt of tenders. 

 
6.2 The tender and the earnest money shall be placed in separate sealed envelopes, each marked ‘Tender’ and 

‘Earnest Money’ respectively. In cases where earnest money in cash is acceptable, the same shall be deposited with the 

Cashier of the Division and the receipt placed in the envelope meant for earnest money. Both the envelopes shall be 

submitted together in another sealed envelope with the name of work and due date of opening written on envelope, which 

will  be received  by the  EE PPCL upto  3.30  P.M.  on  25/08/2023   and  will  be opened  by him  or his  authorized 

representative in his office on the same day at 4.00 P.M. The envelope marked ‘Tender’ of only those tenderers shall be 

opened, whose earnest money, placed in the other envelope, is found to be in order. 

7.  The  contractors  whose  tender  is  accepted,  will  be  required  to  furnish  performance  guarantee  of  5% 
(Five percent) of the tendered amount within the period specified in Schedule F. This guarantee shall be in the form of 

cash (in case guarantee amount is less than Rs.10,000/-) or Deposit at call receipt of any scheduled 

mailto:.500+GST@5%25
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bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in 

case guarantee amount is less than Rs.1,00,000/-) or Government securities or Fixed Deposit Receipts or Guarantee Bonds 

of any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the contractor fails to 

deposit the said performance guarantee within the period as indicated in Schedule ‘F’ including the extended period if 

any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the Contractor. 
 

8. The description of the work is as follows: Supply and grouting of concrete in between and around steel  
base frame of GBC motor bed inside the plant area of PPCL, T.R.Pattinam, Karaikal. Copies of other 
drawings and documents pertaining to the works will be open for inspection by the tenderers at the office of the 
above mentioned officer. 

 
Tenderers  are  advised  to  inspect  and  examine  the  site  and  its  surroundings  and  satisfy  themselves  before 

submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the 

site, the means of access to the site, the accommodation  they may require and in general shall themselves  obtain all 

necessary information as to risks, contingencies and other circumstances which may influence or affect their tender. A 

tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent 

on any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at 

his own cost all materials, tools and plants, water, electricity access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract documents. Submission of a tender by a 

tenderer implies that he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc., will be issued to 

him by P.P.C.L and local conditions and other factors having a bearing on the execution of the work. 

 
9. The competent authority on behalf of PPCL, T.R.Pattinam, Karaikal does not bind itself to accept the lowest or 

any other tender and reserves to itself the authority to reject any or all the tenders received without the assignment of any 

reason. All tenders, in which any of the prescribed condition is not fulfilled or any condition including that or conditional 

rebate is put forth by the tenderer shall be summarily rejected. 

 
10. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable to rejection. 

 
11. The competent authority on behalf of PPCL, T.R.Pattinam, Karaikal reserves to himself the right of accepting 

the whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted. 

 
12. The contractor shall not be permitted to tender for works in the CPWD Circle (division in case of contractors 

of Horticulture / Nursery category) responsible for award and execution of contracts in which his near relative is posted as 

Divisional  Accountant  or  as  an  officer  in  any capacity  between  the  grades  of Superintending  Engineer  and  Junior 

Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or a 

subsequently employed by him and who are near relatives to any gazetted officer in the PPCL, T.R.Pattinam, Karaikal. 

Any breach of his condition by the contractor would render him liable to be removed from the approved list of contractors 

of this Corporation. 

 
13. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Puducherry is allowed to work as a contractor for a 
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period of one year after his retirement from Government service, without the previous permission of the Government of 

India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any time to 

be such person who had not obtained the permission of the Government of India as aforesaid before submission of the 

tender or engagement in the contractors’ service. 

14. The tender for the works shall remain open for acceptance for a period of ninety days from the date of opening 
of tenders, ninety days from the date of opening of financial bid (strike out as the case may be) if any tenderer withdraws 

his tender before the said period or issue of letter of acceptance whichever is earlier or makes any modifications in the 

terms and conditions of the tender which are not acceptable to the Corporation then the corporation without prejudice to 

any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not 

be allowed to participate in the re-tendering process of the work. 

 
15. This notice inviting tender shall form a part of the contract document. The successful tenderer/contractor, on 

acceptance of his tender by the Accepting Authority, shall, within 15 days from the stipulated date of start of the work, 

sign the contract consisting of-- 

 
(a) The notice inviting tender, all the documents including additional conditions, specifications and drawings, if 

any  forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and  acceptance  thereof  together  with  any 

correspondence leading thereto. 

 
(b) Standard C.P.W.D form     7 /8 

 
16. For Composite Tenders: 

 
16.1.1. The tenderer must associate with himself agencies of the appropriate class eligible to tender for the other 

components individually. 

 
16.1.2. It will be obligatory on the part of the tenderer to sign the tender document for all the components. (The 

schedule of quantities, conditions and special conditions etc.) 

 
16.1.3. After the work is awarded, the contractor will have to enter into separate agreements for each component 

with the Officer concerned. 

 
16.1.4.  Executive  Engineer-in-charge  of minor  component  shall  make  interim  payments  in respect  of minor 

component of work. Executive Engineer in charge of the major component shall make the payment against final bill of the 

composite contract. 

 
16.2. The Executive Engineer Incharge of the major component will call tenders for the composite work. The cost 

of tender document and Earnest Money will be fixed with respect to the combined estimated cost put to tender for the 

composite tender. Security Deposit will be worked out separately for each component corresponding to the estimated cost 

of  the  respective  component  of  works.  The  Earnest  Money  will  become  part  of  the  security  deposit  of  the  major 

component of work. 

 
16.3 On acceptance of the composite tender by the competent authority, the letter of award will be issued by the 

Executive Engineer-in-charge of the major component on behalf of the President of India, making it clear in the letter of 

award that the contractor will have to execute separate agreements for different components of work with the concerned 

officers of the respective discipline. (Designation to be given). 

 

 

Signature of Executive Engineer (Mech.)Plant 

 
 ……………………………………………. 

     For and on behalf of PPCl, T.R.Pattinam, Karaikal. 
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                             P.W.D. Form 7 / 8 
 

PUDUCHERRY POWER CORPORATION LIMITED 

(A Govt. of Puducherry Undertaking) T.R.PATTINAM, 

KARAIKAL. 
 

STATE : PUDUCHERRY CIRCLE              :  

REGION : KARAIKAL DIVISION           : PPCL, T.R.Pattinam 

SUB-DIVISION : 
 

 
 
 
 
 

PERCENTAGE RATE TENDER / ITEM RATE TENDER & 

CONTRACT FOR WORKS 

 

(A) Tender for the work of: 

 
                                           Supply and grouting of concrete in between and around steel base 

frame of GBC motor bed inside the plant area of PPCL, T.R.Pattinam, 

Karaikal. 

 
(i)         To be submitted by 03.30 p.m. on  25/08/2023    

to the Executive Engineer / Assistant Engineer, P.P.C.L., T.R. Pattinam, 

Karaikal / Puducherry. 
 

 
(ii)        To be opened in presence of tenderes who may be present at 04.00 p.m. on   25/08/2023    

in the Office of the Executive Engineer / Assistant Engineer, P.P.C.L., T.R.Pattinam, Karaikal / 

Puducherry. 
 

 
Issued to:           ----------------------------------------------------------------------------------------------------- 

 
Contractor 

 

 
Signature of officer issuing the documents------------------------------------------- 

Designation ---------------------------------------------------------------------------------- 

Date of issue -------------------------------------------------------------------------------- 
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TENDER 
 

 
I/We have read and examined the notice inviting tender, Schedule A, B, C, D, E and F. Specifications applicable, 

drawings and designs, general rules and directions, conditions of contract, clauses of contract, special conditions, schedule 

of rates and other documents and rules referred to in the conditions of contract and all other contents in the tender 

document for the work. 

 
I/We hereby tender for the execution of the work specified for the P.P.C.L., within the time specified in Schedule 

‘F’,  viz.,  schedule  of  quantities  and  in  accordance  in  all  respects  with  the  specifications,  designs,  drawings  and 
instructions in writing referred to in Rule - 1 General Rules and Directions and in Clause 11 of the Conditions of Contract 

and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 
We agree to keep the tender open for ninety (90) days from the due date of its opening ninety days from the date 

of opening of financial bid (strike out as the case may be) and not to make any modifications in its terms and conditions. 

 
A sum of Rs.8,415 /- is hereby forwarded in cash/receipt treasury challan / deposit at call receipt of a scheduled 

bank/fixed deposit receipt of scheduled bank / demand draft of a scheduled bank / bank guarantee issued by a scheduled 

bank as earnest money. If I/we, fail to furnish the prescribed performance guarantee within prescribed period.  I/we, agree 

that the said Executive Engineer, PPCL, Puducherry or his successors in office shall without prejudice to any other right 

or remedy be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to commence work as specified, 

I/we agree that PPCL or his successors in office shall without prejudice to any other right of remedy available in law be at 

liberty to forfeit the said earnest money and the performance guarantee absolutely otherwise the said earnest money shall 

be retained by him towards security deposit to execute all the works referred to in the tender documents upon the terms 

and conditions contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the 

percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clauses 12.2 and 12.3 of the tender form. 

 
Further, I /We agree that in case of forfeiture of earnest money or both Earnest Money & Performance Guarantee 

as aforesaid, I / We shall be debarred for participation in the re-tendering process of the work. 
 

 
I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected with the 

work as secret / confidential documents and shall not communicate information/derived there from to any person other 

than a person to whom I/we am/are authorized to communicate the same or use the information in any manner prejudicial 

to the safety of the State. 
 

 
 
 
Dated:…………………………..                                                                                Signature of Contractor 

Postal Address 
 

 
Witness: 

Address: 

Occupation: 
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ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 

on behalf of the President of India for a sum of Rs. --------------------------- (Rupees …………………… 

………………………………………………………………………………………… only). 
 

 
 
 

The letters referred to below shall form part of this contract agreement. 
 

 
 
 
(a) 

(b) 

(c) 

 

 
For & on behalf of P.P.C.L 

 
Signature           :……………………….. 

Designation       :…………………….… 

Date:……………………… 
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PUDUCHERRY POWER CORPORATION LIMITED 

(A Govt. of Puducherry Undertaking) 

T.R.PATTINAM, KARAIKAL. 
 

 
 

General Rules 
and Directions: 

 

 
1. All works proposed for execution by contract will be notified in a form of invitation to tender   posted in 

public places and signed by the officer inviting tender or by publication in news papers as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and opening tenders and 

the time allowed for carrying out the work; also the amount of earnest money to be deposited with the application, and 

the amount of the security deposit and performance guarantee to be deposited by the successful tenderer and the 

percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose of identification b y the officer inviting 

tender shall also be open for inspection by the contractor at the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted b y a firm, it must be signed separately b y each partner thereof, 

or in the event of the absence of an y partner, it must be signed on his behalf by a person holding a power of attorney 

authorising him to do so, such power of attorney to be produced with the tender, and it must disclose that the firm 

is duly registered under the Indian Partnership Act.1952. 

 
3. Receipts for payments made on account of work, when executed by a firm, must also be signed by all the 

partners, except where contractors are described in their tender as a firm, in which case the receipts must be signed 

in the name of the firm by one of the partners, or by some other person having due authority to give effectual receipts 

for the firm. 

 
Applicable for Item 

Rate Tender only 

(CPWD-8): 

 
 
 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate   he   is

willing to undertake each item of the work. Tenders which propose any alteration in the work specified in the said 

form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions 

of an y sort, including conditional rebates will be summarily rejected, No single tender shall include more than one 

work but contractors who wish to tender for two or more works shall submit separate tender for each. Tender shall 

have the name and number of the works to which they refer written on the envelopes. 
 
 
 

 
Applicable for 

The rate(s) and/or amount(s) must be quoted in decimal coinage Amounts must be quoted in full rupees by 

ignoring fifty paise and less and considering more than fifty paise as rupee one. 

Percentage Rate 

Tender only 
(CPWD-7) 

 

 
4.(a) In case of Percentage  Rate  tenders,  tenderer  shall  fill up the usual  printed  form,  stating  at what 

entage below/above (in figures as well as in words) the total estimated cost given in Schedule of Quantities at 
Schedule-A, he will be willing to execute the work. Tenders, which propose any alteration in the work specified in 

the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort, including conditional rebates will be summarily rejected. 

 
No single tender shall include more than one work, but contractors who wish to tender for two or more 

works shall submit separate tender for each. Tender shall have the name and number of the works to which they 

refer, written on the envelopes. 
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GENERAL RULES & DIRECTIONS 

 
 

5. The officer  inviting  tender or his duly authorised  assistant will open tenders  in the presence  of an y 

intending  contractors  who may be present  at the  time,  and  will enter  the  amounts  of the  several  tenders  in a 

Comparative Statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest money 

shall thereupon be given to the contractor who shall thereupon for the purpose of identification sign copies of the 

specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the earnest money 

shall thereupon be returned to the contractor remitting the same, without any interest. 

 
6. The officer inviting tenders shall have the right or rejecting all or an y of the tenders and will not be 

bound to accept the lowest or an y other tender. 

 
7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any 

acknowledgment or payment to the officer inviting tender and the contractor shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorised Cashier. 

 
8. The memorandum of work tendered for, and the schedule of materials to be supplied by the Corporation 

and their issue rates, shall be filled and completed in the Office of the Officer inviting tender before the tender form 

is issued. If a form is issued to an intending  tenderer  without having been so filled in and incomplete,  he shall 

request the officer to have this done before he completes and delivers his tender. 
 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of the 

tender documents,  drawings or other records connected with the work given to them. The unsuccessful  tenderers 

shall return all the drawing given to them. 
 
 
 

 
Applicable for 
Item Rate 

Tender only 
(CPWD -8) 

 

 
 
 
 
 
 
 
 
 

Applicable for 

Percentage 

Rate Tender 

Only (CPWD -7) 

9. A. Use of correcting  fluid, any where in tender document  is not permitted.  Such tender is liable for 

rejection. 

 
10.  In  the  case  of  item  Rate  Tenders,  only  rates  quoted  shall  be  considered  Any  tender  containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted b y the contractor in item rate tender in 

figures and words shall be accurately filled in so that there is no discrepancy in the rates written in figures and words 

However, if a discrepancy is found, the rates which correspond with the amount worked out be the contractor shall 

unless otherwise proved by taken as correct. If the amount of an item is not worked out b y the contractor or it does 

not correspond with the rates written either in figures or in words then the rates quoted by the contractor in words 

shall be taken as correct. Where the rates quoted b y the contractor in figures and in words tally but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct and not the 

amount.  In event no rate has been quoted for any item(s),  leaving  space both in figure(s),  word(s),  and amount 

blank, it will be presumed that the contractor has included the cost of this/these item(s) in other items and rate for 

such item(s) will be considered as Zero and work will be required to be executed accordingly. 

 
10.(a) In case of Percentage rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted   by the contractor in percentage rate tender shall be 

accurately filled in figures and    words, so that there is no discrepancy. However, if the contractor has worked out 

the   amount of the tender and if an y discrepancy  is found in the percentage  quoted in words and figures, the 

percentage  which corresponds  with the amount worked out by the contractor shall, unless otherwise roved be taken 

as correct. If the amount of the tender is not worked out by the contractor or it does not correspond with the 

percentage written either in figures or in words then the percentage quoted by the 
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GENERAL RULES & DIRECTIONS 
 

contractor in words shall be taken as correct. Where the percentage quoted by the contractor in figures 

and in words tally but the amount is not worked out correctly, the percentage quoted by the contractor, 

will, unless, otherwise proved, be taken as correct and not the amount. 

 
11. In case of any tender where unit rate of any item/items appear unrealistic, such tender will be 

considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation such a 

tender is liable to be disqualified and rejected. 
 

 
 

Applicable for 

Item Rate 
Tender only 

(CPWD-8) 
 
 
 
 
 
 
 

 
Applicable for 

Percentage 

Rate Tender 

only (CPWD-7) 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out 

and requisite totals given. Special care should be taken to write the rates in figure as well as in words and 

the amount in figure only, in such a way that interpolation is not possible. The total amount should be 

written  both in figures  and in words.  In case of figures  the word  ‘Rs’. should  be written  before the 

figure of rupees and word ‘P’ after the decimal figures e.g., ‘Rs.2.15 P’. and in case of words, the word, 

‘Rupees  should  precede  and  the  word  ‘  Paise’  should  be  written  at  the  end.  Unless  the  rate  is  in 
whole  rupees  and  followed  by  the  word  only,  it  should  invariably  be  upto  two  decimal  places. 

While quoting the rate in schedule of quantities the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. 
 

 
12. (a) In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as 

well as in words) at which he will be willing  to execute the work. He shall also work out the total 

amount of his offer and the same should be written in figures as well as in words in such a way that no 

interpolation  is  possible.  In  case  of  figures  the  word  ‘Rs’.  should  be  written    before  the  figure  of 

rupees and word P after the decimal figures, e.g. ‘Rs.2.15P and in case of words, the word ‘Rupees’ 

should precede and the word ‘Paise’ should be written at the end. 
 

 
13.   The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of an irrevocable Bank Guarantee bond of any Scheduled 

Bank  or State  Bank  of India  in  accordance  with  the  form  prescribed  or  in  cash  or  in  the  form  of 

Government security fixed deposit receipt etc., as in the case of recovery of security deposit within 15 

days of the issue of letter of intent but before award of work. This period can be further extended by the 

Engineer-in-Charge up to a maximum period of 7 days on written request of the contractor. 
 

 
13A. A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 

the contractor till the sum along with sum already deposited as earnest money will amount to security 

deposit  of 5% of the tendered  value  of the work  (Bank Guarantee  is not  to be accepted  as security 

deposit). 
 

13B.   The Superintending  Engineers / Executive Engineers of the department on evaluation of 

tender and if the tender is found that the overall amount  quoted  is below 15.00%, and less then the 

contractor shall be asked to pay an additional performance guarantee amounting to 50% of the difference 

between the quoted amount and estimate cost put to tender. Failure to furnish the additional performance 

guarantee over and above the normal performance guarantee of 5% within 15 days from the date of 

receipt of acceptance letter, shall entitle cancellation of award and forfeiture of EMD furnished. 
 

 
14.  On  acceptance   of  the   tender,   the  name   of   the  accredited   representative(s)   of   the 

contractor,   who   would   be   responsible   for   taking   instructions   from   the   Executive   Engineer 

shall be communicate in writing to the Executive Engineer. 
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GENERAL RULES & DIRECTIONS 

 
15. This work is covered under Puducherry Goods and Services Act 2017 and hence the contractors are 

requested to quote the rates including the effect of GST. Additional/ separate claim for any recovery on GST will 

NOT be entertained on any account after the award of work. The payment is also liable for TDS as instructed 

by the Commercial Tax Department based on GST. 

“The Contractor /Service provider shall mandatorily furnish the following documents to the 
Commissioner, Commercial Tax: 

i) Copy of the work order. 
ii) HSN1  Code of Goods and Service Accounts code of Services which shall be supplied during the 
execution of the Contract. 
iii) GST Rate at which the GST would be paid to the commercial Tax Department against each of 
the items in (ii) above. 

The information shall be submitted to the Commissioner, Commercial Tax , with a copy to the 

Procuring/Government Entity, within 15 calendar days of receipt of the Work Order.” 
 

16.  The  contractor  shall  give  a  list  of  both  gazetted  and  non-gazetted  C.P.W.D.  employees related to 

him. 

  

17. The tender for the work shall not be witnessed by a contractor or contractors who himself/themselves  

has/have tendered or who may and has/have tendered for the same work. Failure to observe this condition would 

render, tenders of the contractors tendering, as well as witnessing the tender, liable to summary rejection. 

 

18. The tender for composite work includes in addition to building work, all other works such as sanitary and 

water supply installation, drainage installation, electrical work, horticulture work, roads and paths etc. The tenderer  

apart from being a registered  Contractor  (B & R) of appropriate  class, must associate himself with agencies of 
appropriate class which are eligible to tender for sanitary and water supply drainage, electrical and horticulture 

works, in the composite tender.  
19. The contractor shall submit list of works which are in hand (progress in the following form: 

 

 
Name of Name and particulars of Divn. Value of Position of Remarks 

Work Where work is being executed work works in progress  
(1) (2) (3) (4) (5) 

 

 

 

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders 

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and the 

Superintending Engineer / Executive Engineer may in his discretion without prejudice to any other right or remedy 

available in law cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of 

any violation by him of the provisions of the said Act. 
 

21.  The Contractor / Firm Must obtain necessary prior permit from Pondicherry Ground water Authority for 

the water requirement of the Proposed Construction / road work which will be met out either from tube well or 

transportation through tanker Lorries before the Commencement of construction work. 
 

22. The issues for which contractors seeking arbitration shall be referred to the  Dispute Redressal 

Committee (DRC) which is constituted vide circular No. 604/PW/CE/W/EE(P)/AE(P)1/2013-14 dated 16- 

05-2013 at the first instance and then the proposal shall be referred to appointment of Arbitrator as per the provisions 

under the General conditions of Contract. 
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CONDITIONS  CONTRACT 
 

 
 
 
 
 
Definitions: 

CONDITIONS OF CONTRACT 

 
1.  The  ‘Contract’  means  the  documents  forming  the  tender  and  acceptance  thereof  and  the  formal 

agreement executed between the competent authority on behalf of the President of India and the contractor, together 

with  the  documents  referred  to  therein  including  these  conditions,  the  specifications,  designs,  drawings  and 

instructions,  issued from time to time b y the Engineer-in-chare  and all these documents  taken together,  shall be 

deemed to form one contract and shall be complementary to one another. 

 
2. In the contract the following expressions shall, unless the context otherwise requires, have the meanings, 

hereb y respectively assigned to them: 

 
(i) The expression  ‘Works’ or ‘Work’ shall, unless there be something  either in the subject or context 

repugnant to such construction, be construed and taken to mean the works b y or by virtue of the contract contracted 

to be executed whether temporary or permanent, and whether original, altered, substituted or additional. 

 
(ii) The ‘Site’ shall mean the land / or other places on into or through which work is to be executed under 

the contract or any adjacent land, path or street through which work is to be executed  under the contract or any 

adjacent land, path or street which may be allotted or used for the purpose or carrying out the contract. 

 
(iii)  The  ‘Contractor’   shall  means  the  individual   firm  or  company,  whether  incorporated  or  not, 

undertaking  the  works  and  shall  include  the  legal  personal  representative  of  such  individual  or  the  persons 

composing such firm or company, or the successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

 
(iv) The ‘President’ means the P.P.C.L., and his successors. 

 
(v) The ‘Engineer-in-charge’  means the Engineer  Officer  who shall supervise  and be in-charge  of the 

work and who shall sign the contract on behalf of the President of India as mentioned in Schedule ‘F’ hereunder. 

 
(vi)  ‘Corporation’  or ‘’Puducherry  Power  Corporation  Limited’  shall  mean  the Puducherry  Power 

Corporation Limited. 

 
(vii) The terms ‘Director General of Works’ includes Additional Director General and Chief Engineer of 

the Zone. 

 
(viii) Accepting authority shall mean the authority mentioned in Schedule ‘F’. 

 
(ix) Expected  Risk are risks due to riots (other  than those on account of contractor’s  employees)  war 

(Whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

military  or  usurped  power,  any  acts  of Corporation  damages  from  aircraft,  act  of  God,  such  as  earth-quake, 

lightening and unprecedented floods, and other causes over which the contractor has no control and accepted as such 

by the accepting  authority or causes solely due to use or occupation  by Government  of the part of the works in 

respect of which a certificate of completion has been issued or a cause solely due to Corporation  faulty design of 

works. 

 
(x) Market rate shall be the rate as decided by the Executive Engineer on the basis of the cost of materials 

and labour at the site where the work is to be executed plus the percentage mentioned in Schedule ‘F’ to cover all 

overheads and profits. 

 
(xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 

papers  or  the  standard  Schedule  or  Rates  of  the  Corporation  mentioned  in  schedule  ‘F’  hereunder  with  the 

amendments thereto issued upto the date of receipt of the tender. 
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CONDITIONS & CONTRACT 

 
 

(xii)  Department  means  PPCL  which  invites  tenders  on  behalf  of President  of  India  as  specified  in 

schedule ‘F’. 
 

 
(xiii) District Specifications means the specifications followed b y the State Government in the area where 

the work is to be executed. 

 
(xiv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 
(xv) Date of commencement  of work. - The date of commencement  of work shall be the date of start as 

specified in Schedule F or the 1
st 

date of handing over of the site, whichever is later, in accordance with the phasing 

if any, as indicated in the tender document. 

 
Scope and 

performance: 
 
 
 
 
 
 
 
 
 
 
 
 

Works   to  be 

carried out: 
 
 
 
 
 
 

 
Sufficiency of 

tender: 
 
 
 

 
Discrepancies 

and adjustment 

of errors: 

 

3. Where the context so requires, words imparting the singular only also include the plural and vice versa. 

Any reference to masculine gender shall whenever required include feminine gender and vice versa. 
 

4. Headings and Marginal notes to these General conditions of Contract shall not be deemed to form part 

there of or be taken into consideration in the interpretation or construction thereof or of the contract. 

 
5. The contractor  shall be furnished,  free of cost one certified  cop y of the contract  documents  except 

standard  specifications,  Schedule  of Rates  and  such  other  printed  and  published  documents,  together  with  all 

drawings as may be forming part of the tender papers. None of these documents shall be used for any purpose other 

than that of this contract. 
 

 
6. The work to be carried out under the contract shall, except as otherwise provided in these conditions, 

include all labour, materials, tools, plants, equipment and transport which may be required in preparation of and for 

and  in  the  full  and  entire  execution  and  completion  of the  works.  The  descriptions  given  in the  Schedule  of 

Quantities  (Schedule  - A) shall,  unless  otherwise  stated,  be held of include  wastage  on materials,  carriage  and 

cartage, carrying and return of empties hosting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion  of the work as aforesaid in accordance  with good practice 

and recognized principles. 
 

 
7. The contractor  shall be deemed  to have satisfied  himself  before  tendering  as to the correctness  and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities, which rates 

and prices shall, except as otherwise provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the works. 
 

 
8. The several documents  forming  the contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figured dimensions in preference to scale 

and special conditions in preference to general conditions. 
 

 
8.1 In the case of discrepancy between the schedule of quantities, the specifications  and /or the drawings, 

the following order of preference shall be observed. 
 

 
(i) Description of schedule of quantities. 

 
(ii) Particular specification and special conditions, if any 
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CONDITIONS & CONTRACT 

 
 

(iii) Drawings 

 
(iv) CPWD, specifications, 

 
(v) Indian standard specifications of B.I.S. 

 
8.2 If there are varying or conflicting provisions made in any one document forming part of the contract, 

the Accepting Authority shall be the deciding authority with regard to the intention of the document and his decision 

shall be final and binding on the contractor. 

 
8.3. Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 

vitiate the contract or release the contractor  from the execution of the whole or any part of the works comprised 

therein according to drawings and specifications or from any of his obligations under the contract. 
 
 

Signing of contract: 9. The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority shall, within 
 
 
15 days from the stipulated date of start of the work sign the contract consisting of: 
 
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at the 
time of invitation of tender and acceptance thereof together with any correspondence leading thereto. 
 
(ii)         Standard CPWD Form as mentioned in schedule ‘F’ consisting of: 
 
(a)         Various standard causes with corrections upto the date stipulated in schedule ‘F’ 
alongwith annexures thereto. 
 
(b)         CPWD safety code. 
 
(c)          Model Rules for the protection of health, sanitary arrangements for workers employed b y CPWD or 
its contractors. 
 
(d)         CPWD Contractor’s Labour Regulations. 
 
(e)          List of Acts and omissions for which fines can be imposed. 
 
(iii)        No payment for the work done will be made unless contract is signed by the contractor.
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PROFORMA OF SCHEDULES 
SCHEDULE’A’ 

Schedule of quantities 

Name of Work:      Supply and grouting of concrete in between and around steel base frame of GBC motor bed inside the plant area of PPCL, T.R.Pattinam, Karaikal. 

Item No. Description of items Qty Unit Rate 
Total 

In figures In words 

 

1 

Code No: 5.19                                                                               

Encasing rolled steel sections, in beams and columns, with cement 

concrete 1:2:4 (1cement : 2 coarse sand : 4 graded stone aggregate 12.5 

mm nominal size) including centering and shuttering complete but 

excluding cost of reinforcement 

 

36 

 

 

Cum 

 

  

 

 

2 

Code No:5.22.6                                                                                      

Steel reinforcement for R.C.C.work including straightening , cutting , 

bending, placing in position and binding all complete upto plinth level – 

Thermo -Mechanically treated bars (TISCON / VIZAG / IISCO / SAIL / 

JSW) Fe - 415 or more 

 

100 

 

 

Kg 
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SCHEDULE “B” 

Schedule of materials to be issued to the contractor 

S.No. Description 

of item 

Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of issue 

1 2 3 4 5 

 

 

 

-------Contractor’s own arrangements ----------- 

 

SCHEDULE “C” 

Tools and plants to be hired to the contractor 

Sl.No. Description Hire charges per day Place of issue 

1 2 3 4 

 

 
-------NIL-------- 

 

SCHEDULE “D” 

Extra schedule for specific requirement/document for the work. if any. 

-------NIL-------- 

 

SCHEDULE “E” 

 

Reference to General Conditions of contract:General Conditions of Contract for  

                                                                     PWD works (2014) 
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Name of Work 

 

 

 

Supply and grouting of concrete in 

between and around steel base frame of 

GBC motor bed inside the plant area of 

PPCL, T.R.Pattinam, Karaikal. 

Estimated cost of work 

 

 

Rs 4,20,741/- 

 

 

(i) Earnest money        

 

 

Rs.8,415 /-(to be returned after receiving 
performance guarantee) 

 

(ii) (a)Performance Guarantee 

(b) Additional Performance 

Guarantee (in case of tender 

which is below 15.00% and 

more than 15.00% below) 

 5% of tendered value. 

50% of difference in cost between the 

quoted amount and estimate cost put to 

tender 

(iii) Security Deposit  

2.5% of the tendered value 

(or) 

5% of tendered value   
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          SCHEDULE “F” 

 GENERAL RULES & DIRECTIONS 

Officer inviting tender Executive Engineer,(Mech)Plant, PPCL, 

T.R.Pattinam. 

Maximum percentage for 

quantity of items of workto be 

executed beyond which rates 

are to be determined in 

accordance with Clauses 12.2 & 

12.3 

See below 

 

Definitions:  

2(v) Engineer-in-Charge 

 

Executive Engineer,(Mech)Plant, PPCL, 

T.R.Pattinam. 

2(viii) Accepting Authority 

 

Executive Engineer,(Mech)Plant, PPCL, 

T.R.Pattinam. 

2(x) Percentage on cost of 

materials and Labour to cover 

all overheads and profits. 

 

 

15% 

 

2(xi)   Standard Schedule of 

Rates 

Puducherry Schedule of Rates for the year 

2020-21   applicable to Karaikal region  

2(xii) Department PPCL 

9(ii) Standard PWD contract 

Form 

GCC 2014 (PWD Form 7/8) as modified 

& corrected upto date. 
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bv 

Clause 1              (i) Time allowed for submission of 

Performance Guaranteefrom the 

date of issue of letter of 

acceptance  

 

15days 

                           (ii) Maximum allowable extension 

with late fee @0.1% per day of 

performance Guarantee amount 

beyond the period provided in (i) 

above....  

 

15 days 

 

(1 to 15 days to be filled by NIT 

approving authority) 

Clause 2 Authority for fixing 

compensation under clause 2 

The Managing Director, 

PPCL, T.R.Pattinam. 

 

Clause 2A Incentive for early completion of 

work   

Deleted 

Clause 5 Number of days from the date of 

issue of letter of acceptance for 

reckoning date of start  

 

10 days 
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Mile stone(s) as per table given below: 

Sl. 

No. 

Description of 

Milestone(Physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in 

case of non achievement 

of milestone 

1.    

2.    

3.    

4.    

 

Time allowed for execution of work .Three (3) months 

(Or) 

Sl. 

No. 
Financial Progress 

Time allowed in days 

(from date of start) 

Amount to be with-held in 

case of non achievement of 

milestone 

1. 1/8th (of the whole 

work) 

1/4th (of the whole 

work) 

In the event of not achieving 

the necessary progress as 

assessed from the running 

payments,1% of the 

tendered value of work will 

be withheld automatically 

for failure of each 

milestone.without any 

notice to the contractor. 

2. 3/8th (of the whole 

work) 

1/2 (of the whole 

work) 

3. 3/4th (of the whole 

work) 

3/4th (of the whole 

work) 

4. Full Full 

Authority to decide: 

(i) Extension of time       : Executive Engineer,(Mech)Plant, PPCL, T.R.Pattinam. 

(ii) Rescheduling of mile stone  : Executive Engineer,(Mech)Plant, PPCL,  

                                                T.R.Pattinam. 
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(iii) Shifting of date of start in case 

    of delay in handing over of site: Executive Engineer,(Mech)Plant, PPCL, 

T.R.Pattinam. 

Clause 6 (or) 6A Measurement of work done (or) 

Computerised Measurement Book 

 

6/6A 

Clause 7 Gross work to be done together 

with net payment /adjustment of 

advances for material collected, if 

any since the last such payment 

for being eligible to interim 

payment    

 

Rs:1,40,247/- 

 

 

 

Clause 10A 

List of testing equipment to be provided by the contractor at site lab: 

 

 

---NIL--- 

Clause 10B(ii) 

 

   : Mobilisation Advance 

 

 

 

Applicable /  

Not applicable 
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Clause 10C   :      Applicable / Not applicable 

 Component of labour  

expressed as percent of value  

of work 

 

  25 % 

Clause 10CA  : Applicable / Not applicable 

S.N. Materials  

covered 

Underthis clause 

Nearest Materials (other than cement, 

reinforcement bars, the structural 

steel and POL) for which All India 

Wholesale Price Index to be followed 

Base Price and its 

corresponding 

period of all the 

materials covered 

under Clause10 CA* 

1. Cement --- As per PSR 2020-21  

applicable to 

Karaikal region. 

2. Steel 

reinforcement 

bars 

--- 

3. Bitumen --- 

4. POL --- 

* Includes Cement component used in RMC brought at site from outside 

approved RMC plants,if any. 

** Base price and its corresponding period of all the materials covered under 

Clause10 CA is to be mentioned at the time of approval of NIT. In case of 

recall of tenders, the base price may be modified by adopting latest base price 

and its corresponding period. 

 

Clause 10CC  : Applicable / Not applicable 
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Clause 10CC 

 

Schedule of 

component 

of other 

materials, 

Labour 

etc.for price 

escalation. 

 

Clause 10 CC to be applicable in contracts 

with stipulated periodof 

completionexceedingtheperiodshowninnextco

lumn 

 

……………………..month

s 

 

 Component of civil (except materials 

coveredUnder Clause 10 CA) /Electrical 

construction  Value of work 

 

Xm……………………….. 

% 

Component of LabourExpressed as percent of 

total value of work 

Y………………………….. 

% 

 

Note: Xm.........% should be equal to (100) – (materials covered under clause 10 CA i.e. 

Cement, Steel, POL and other material specified in clause 10 CA + Component 

of Labour) 

Clause 11 

 

Specifications to be followed 

for execution of work  

C.P.W.D. specifications 2009, 

MOST, MORTH, IRC & 

CPHEEO specifications and 

manuals (with correction 

slips and subsequent 

publications) 

Clause 12 

 

Type of work Maintenance work 

Original work 

 

*** To be filled by NIT approving authority either Project and original work or 

Maintenance works including works of upgradation, aesthetic, special  repair, 

addition/alteration in buildings. 

The items related to road work like upgradation/improvement of footpath & 

central verge, improvement of carriage way by patch repair or 

 

DELETED 
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annual/periodical repairs of road surface and A/R &M/O works pertaining to 

road shall be treated as maintenance work. 

New road construction works and the strengthening of road surface shall be 

considered as original works. 

Clause 12.2 & 12.3 

 

Deviation Limit beyond which 

clauses 12.2 & 12.3 shall apply 

for building work 

 

30 % 

12.5                     (i) Deviation Limit beyond which 

clauses12.2 & 12.3 shall apply for  

foundationwork (except items 

mentioned in earth work                       

subhead in PSR and related 

items) 

 

100 % 

                           (ii) Deviation Limit for items 

mentioned in earth  work 

subhead of PSR and related items 

 

100 % 

Clause 16 

 

Competent Authority for 

deciding reduced rates 

The Managing Dirctor, 

PPCL, T.R.Pattinam. 

Clause 18 

List of mandatory machinery,tools & plants to be deployed by the contractor at 

site: 

1. Central Hot Mix Plant of 40 TPH to 60 TPH capacity with compatible     

    electronic  control system. – 1 no. 

2. Hydrostatic Paver finisher with sensor control – 1 no. 

3. Vibratory Roller – 1 no. 

4. Power Roller 8-10 T – 1 no. 

5. Tandem Rollers of  8 to 10 MT Capacity – 2 nos. 

6. Water tanker and Tipper / dumper 6 T – 6 Nos. 

7. Concrete Mixer – 1 No. 

8. Vibrator – 1 No. 

9. Motor Grader 75-120 HP – 1 No. 

10. Bitumen Sprayer – 1 No. 

11. Front loader and sufficient earth moving machineries.End   
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Clause 25 

Constitution of Dispute Redressal Committee (DRC) will be notified if required. 

1. Chairman   : Chief Engineer, PWD 

2. Member    : Superintending Engineer, Circle-III, PWD, Karaikal 

3. Member    : Superintending Engineer (Not concerned) 

4. Member Secretary  : Executive Engineer, BRK, PWD, Karaikal 

Clause 36(i) 

Requirement of Technical Representative(s) and recovery Rate 

Sl. 

No. 

Minimum 

Qualification 

of Technical 

Representative 

D
is

c
ip

li
n

e
 

Designation 

(Principal 

Technical/ 

Technical 

representative) 

M
in

im
u

m
 

E
x
p

e
ri

e
n

c
e
 

N
u

m
b

e
r 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36(i) 

Figures Words 

1. Graduate 

Engineer 

Civil Principal Technical 

Representative 

5 1 Rs. 25,000 /-   

p.m. 

Rupees 

twenty 

five 

thousand 

per 

month 

2 Graduate 

Engineer (or) 

Diploma 

Engineer 

Civil Project / Site 

Engineer 

Engineer 

2 

 

5 

2 

 

 2 

Rs. 15,000 /-   

p.m. 

 

Rupees 

fifteen 

thousand 

per 

month 

3        

Assistant Engineers retired from Government services that are holding Diploma will 

be treated at par with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed 

construction company can be treated at par with Graduate Engineers for the purpose 

of such deployment subject to the condition that such diploma holders should not 

exceed 50% of requirement of degree engineers. 
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Clause 42     (i) (a) 

 

Schedule / statement for 

determining theoretical quantity 

of cement & bitumen on the basis 

of Puducherry 

Puducherry Schedule of 

Rates 2020-21 applicable 

to Karaikal region printed 

byP.W.D. 

 

                     (ii) Variations permissible on 

theoretical quantities 

 

                     (a) Cement: 

For works with estimated cost 

put 

to tender not more than Rs.5lakh 

 

3% plus/minus 

 For works with estimated cost 

put to tender more than Rs.5 

lakh  

2% plus/minus 

                    (b) Bitumen: 

All works 

2.5% plus & only & NIL on 

minus side 

                    (c) Steel Reinforcement and 

structural steel; sections for each 

diameter,section and category 

2% plus/minus 

                    (d) All other materials NIL 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. 

No. 

Description of item Rates in figures and words at which 
recovery shall be made from the contractor 

Excess beyond 
permissible 

variation 

Less use beyond 
permissible variation 

1. Cement   

2 Steel reinforcement   

3 Structural sections   

4 Bitumen issued free   

5 Bitumen issued at 

stipulated fixed price 

  

 

 

 

Clause 47 

During the course of contract period, deduction of “CESS” to provide social security 

and various welfare benefits through the Puducherry Buildings and other 

construction workers Welfare Board under Section 18 of the Building and Other 

Construction Workers Cess collection (RECS) Act, 1996, shall be made at the rate of 

1% (One Percent) of the gross amount of each bill or as per the advice of the 

Government of Puducherry. 
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  GENERAL CONDITIONS 

(1)   The work shall in general be carried out in accordance with CPWD specifications for 

works 2009 with correction slips and issued from time to time. Revised CPWD Specification 

2009 for cement mortar, cement concrete & RCC.  

(2)   However if the said specifications differ from those given in the description of any 

particular item in the schedule of quantities and specifications stipulated herein, the latter 

shall prevail.  

(3) If the detailed description of any particular item in the schedule of quantities and 

specifications finally accepted by the department differs from the particular specifications 

given hereunder, the former shall prevail to the extent applicable. 

(4) If the particular specification given hereunder differs from I.S. code provisions, in any 

respect, the former shall prevail. 

(5) Wherever any reference to any Indian standard specification occurs in the documents 

relating to this contract the same should be inclusive of all amendments issued thereto or 

revision thereof if any, upto the date of receipt of tenders. 

(6) Conditions involving any financial implications other than those covered in the 

schedule of quantities will not be entertained and such tenders are also liable to be rejected.  

(7)  When working near existing structures, care shall be taken to avoid any damage to 

such structures, any such damage caused intentionally or unintentionally shall be restored 

to original and or acceptable condition and to the satisfaction of the Engineer-in-charge.  

(8) The contractor shall given to the Municipality, Police and other authorities all notices 

etc., that may be required to be given as per law and obtain all requisite licenses for 

temporary obstructions, enclosures and pay all fees, taxes and charges which may be 

leviable on account of the operations during the execution of the contract. No extra claim of 

the contractor will be entertained by the department on this account. 

(9) Other agencies doing works related to this project may also simultaneously execute 

the works and the contractor shall co-ordinate and co-operate with them as found to be 

necessary at no extra cost.  

(10) Any cement slurry or lime mortar or any combination thereof or water proofing 

material required for continuation from old work is demand to have been in built in the 

relevant items themselves and nothing extra shall be paid for the same.  

(11) The rate for all items of the work shall be considered as inclusive of pumping out or 

bailing out water if required for which no extra payment will be made. This will include 

water encountered from any source as rains, flood, and subsoil water table being 

high due to any other cause whatsoever.  
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CONDITIONS FOR ISSUE OF MATERIALS 
 

 The materials shall be issued to the contractor at the place of delivery as 

mentioned in schedule ‘B’.  If these are delivered at any other site, the difference due 

to cartage will be adjusted accordingly. The contractor shall have to cart at his cost 

the materials to the site of work as soon as these are issued. The materials shall be 

issued between the working hours and as per rules prevails in the stockyard of the 

materials as framed from time to time. 

 The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials.  No reimbursement of the expenses will be made by the 

department.  

 The contractor shall construct suitable godown at the site of work for storing 

the materials safe against damage of sun, rain, dampness, fire, theft etc. he shall also 

employ necessary watch and ward establishment for the purpose.  

 Cement bags shall be stored in separate godown with pucca floor 

weatherproof roofs and walls. Each godown shall be provided with a single door with 

two locks. The keys of one lock shall remain with the Department Junior Engineer-in-

charge of the work and that of the other lock with authorized agent of the 

contractor at the site of work so that the cement is removed from the godown 

accordingly to the daily requirements with the knowledge of both the parties.  

The cement shall be stacked on proper floors consisting of two layers of dry 

bricks laid on well-consolidated earth at a level of at least 0.3 meters above ground 

level. These stocks shall be in row of 2 and 10 high with a minimum of 0.6 meter 

clear space around. The bags would be placed horizontally continuous in each line 

as shown in the sketch of C.P.W.D. specification 2009. 

 The day today receipts and issue accounts of cement shall be maintained buy 

the Junior Engineer-in-charge and signed daily by the contractor or his authorized 

agent. 

MATERIALS OBTAINED FROM DISMANTLEMENT  

I. The contractors, in course of their work, should understand that all 

materials (e.g. stone and the other materials) obtained in the work of 

dismantling, excavation etc. will be considered PPCL property and issued to 

the contractor (if they require the same for their own use) at rates approved 

by Government. If these materials are not required by them, they will 

dispose of to the best advantage of Corporation. 
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DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT 

II.  Owing to difficulty in obtaining certain materials in the open market, the PPCL 

have undertaken to supply materials specified in schedule ‘B’ of the tender forms at       

rates stated therein. There may be delay in obtaining the materials by the 

Department and the contractor is, therefore required to keep himself in touch with 

the day to day position regarding the supply of materials from the Engineer-in-

charge and to so adjust the progress of their work that their labour may not remain 

idle nor may there be any other claim due to so arising from delay in obtaining the 

materials. It should be clearly understood that no claim whatsoever shall be 

entertained by the PPCL, T.R.Pattinam on account of delay in supplying materials.  
 

III.    M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or 

deformed bars shall be issued in straights or in coils as available and nothing extra 

shall be payable for straightening the bars. The bars issued in available lengths shall 

be cut to the required lengths and nothing extra shall be payable for the same.  

IV. The contractor shall have to deposit the approved paints of required color and 

shade as per actual requirements of the work to be done with the Engineer-in-charge 

at his Departmental Store at the site of work.  
 

The contractor shall be responsible for the water proofness of the roof for one 

full monsoon season after the date of completion. He shall rectify the defect noticed 

after due intimation in writing is given by the Engineer-in-charge failing which, 

Engineer-in-charge shall get the defects repaired at the contractor’s risk and cost. 

WATER SUPPLY AND SANITARY WORK 
 

V. The contractor shall engage licensed plumber for the work and get the 

materials tested by the Public Works Department authorities whenever required at 

their own cost. The work shall be carried out according to the Public Works 

Department Bye-laws and the contractor shall produce necessary certificate from 

Public Works Department authorities after completion of work.  
 

VI.  The contractor shall have to deposit water proofing compound as per the 

actual requirements for the water proofing job with the Engineer-in-charge at his 

Departmental Stores at the site of work.  
 

The water proofing compound will be issued to the contractor from time to 

time according to his requirements for the work in the same manner as the issue of 

the materials stipulated to be issued departmentally. 
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INCONVENIENCE TO PUBLIC  

VII.    The contractor shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may require the contractor to remove any 

materials, which are considered by him to be a danger or inconvenience to the public or 

cause them to be removed at the contractor’s cost.  

VIII.  Any damage to work resulting from rains or from any other cause until the work is 

taken over by the Department after completion will be made good by the contractor at his 

own cost.  

IX. The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG 

metal, red earth, etc. from local authorities.  

X.  The contractor shall get himself acquainted with the nature and extent of the work 

and satisfy himself about the availability of quarry and of kiln for collection and conveyance 

of materials required for the construction. The contractor’s quoted rate should take into 

account all these factors and will not be allowed for extra lead for collection and conveyance 

of materials for any reason whatsoever.  

XI. The contractor will be permitted to set up labour camp only before a week from the 

commencement of work and not exceeding fifteen days after the completion of the work. 

XII.   The contractor shall conform to the provision of any government acts which relate to 

works and to the regulations and bye-laws of any local authorities. The contractors shall give 

all notices required by the said acts or laws etc., pay all fees payable to such authorities and 

allow for these contingencies in his tendered rates including fees for encroachments, costs 

of restoration etc., and all other fees payable to the local authorities.  

XIII.  Where surplus earth of a suitable quality exists at the site of work, the contractor 

shall be allowed to use same free of cost making mud mortar for masonry and for laying 

mud terracing over the roof. The Engineer-in-charge shall be the final authority to decide 

whether the earth obtained from excavation is surplus or not.  

The surplus earth excavated which is beyond the requirement of PPCL T.R.Pattinam 

works, may be allowed by the Executive Engineer to be disposed of by the contractor on his 

own or to sell the surplus earth to private parties at his discretion, but nothing extra will be 

paid for carriage or disposal of the surplus earth, if the same is not required for PPCL 

T.R.Pattinam works.  
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The debris should be removed from the site on day to day basis without affecting the 

public in general.  

The mixing of concrete should be done at a separate site avoiding stacking of 

material at road side.  

 Wherever fine sand has been mentioned in the schedule of quantities, it 

should be conforming to the grading Zone-IV or Zone-V as mentioned in the C.P.W.D. 

specifications. 

XIV. Concrete will be mixed with mixers either operated by hand or mechanical. 

 XV. The contractor shall not employ women and men below the age of 18 on the 

work of painting with products lead, in any form wherever men above the age of 18 

are employed on the work of lead painting, the following principles must be 

observed for such use: 

a) White lead sulphate or lead, of products containing these pigments shall not 

be in painting operation except in the form of paste or of paint ready for use. 

b) Measure shall be taken in order to prevent danger arising from application of 

paint in the form of spray. 

c) Measure shall be taken wherever practicable against danger arising from dust 

caused by dry rubbing down and scraping.  

d) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work.  

e) Overalls shall be worn by working painters during whole of the working 

period. 

f) Suitable arrangements shall be made to prevent clothing put off during 

working hours being soiled by painting materials.  

g) Cases of lead poisoning and suspected lead poisoning shall be subsequently 

verified by a medical team appointed by the competent authority.  

h) The department may require when necessary medical examination of workers.  

i) Instructions with regard to the special hygienic precautions to be taken in the 

painting trade shall be distributed to working painter.  
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j) The standard section weights referred to as standard table of 5.4 in the CPWD 

specification 2009 be considered for conversion of length of various size of   

steel bars into weights are as under:-  

 

Nominal size 

mm 

Cross sectional area 

Sq.mm. 

Mass per metre run 

Kg. 

6 28.3 0.222 

8 50.3 0.395 

10 78.6 0.617 

12 113.1 0.888 

16 201.2 1.58 

20 314.3 2.47 

25 491.1 3.85 

28 615.8 4.83 

32 804.6 6.31 

36 1018.3 7.99 

40 1257.2 9.86 

 

 

 Issue of steel diameter above 10mm will be regulated on sectional weights 

basis, weight being calculated with the help of the above tables. However, for bars 

TMT steel up to and including 10mm the following procedure shall be adopted. The 

average sectional weights for each diameter shall be arrived at from samples from 

each lot of steel received at site. The actual weight of steel issued shall be modified 

to take into account the variations between the actual and the standard co-efficients 

given above and the contractor’s account will be debited by the cost of this modified 

quantity only. The discretion of the Engineer-in-charge shall be final for the 

procedure to be followed for determining the average sectional weight of each lot. 

Quantity of each diameter of steel received at site of work each day will constitute 

one single lot for this purpose.  
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                     SPECIAL CONDITIONS APPLICABLE FOR ROAD WORKS/BRIDGE WORKS 

(1) Construction Equipment: 

1.1 The methodology and equipment to be used on the project shall be furnished 

by the Contractor to the Engineer well in advance of commencement of work 

and approval of the Engineer obtained prior to its adoption and use. 

1.2 The Contractor shall give a trial run of the equipment for establishing its 

capability to achieve the laid down specification and tolerance to the 

satisfaction of the Engineer before commencement of work, if so desired by 

the Engineer. 

1.3 All equipment provided shall be proven efficiency and shall be operated and 

maintained at all times in a manner acceptable to the Engineer. 

1.4 No equipment or personnel will be removed from site without permission of 

the Engineer. 

(2) Work Program and Methodology of Construction: 

 The Contractor shall furnish his program of construction for execution of the 

work within the stipulated time schedule together with methodology of construction 

each item of work and obtain the approval of the engineer prior to actual 

commencement of work. 

(3) Revised Programme of Work in case of Slippage: 

 In case of slippage from the approved work programme at any stage, the 

Contractor shall furnish revised programme to make up the slippage within the 

stipulated time schedule and obtain the approval of the Engineer to the revised 

programme. 

(4) Action in case of Disproportionate Progress: 

 In case of extremely poor progress of the work or any item at any stage of 

work which in the opinion or the Engineer cannot be made good by the Contractor 

considering his available resources, the Engineer will get it accelerated to make up 

the lost time through any other agency and recover the additional cost incurred, if 

any, in getting the work done from the Contractor after informing him in writing 

about the action envisaged by him. 

(5) Setting out: 

 Setting out the work as spelt out in clause 109 of Ministry’s Specifications for 

Road and Bridge Works 5th Revision will be carried out by the Contractor. 

 

(6) Public Utilities: 

 Action respect of public utilities will be taken by the contractor as envisaged 

in Clause 110 of Ministry’s Specifications for Road and Bridge Works 5th Revision.    
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(7) Arrangement for traffic during construction: 

 Action for arrangement for traffic during construction will be taken by the 

contractor as envisaged in the contract documents and spelt out in clause 112 of 

Ministry’s Specifications for Road and Bridge Works 5th Revision.    

(8) Quality Control: 

 The onus of achieving quality of work will be on the contractor who will take 

action as stipulated in the Ministry’s for Road and Bridge Works 5th Revision.  

(9) Ministry’s specification for Road and Bridge Works (5th Revision): 

 Ministry’s  specification for Road and Bridge Works 5th Revision will form part 

of the contract documents and the contractor will be legally bound to the various 

stipulations made therein unless and otherwise specifically relaxed or waived wholly 

or partly through a special clause in the contract document. 

(10) Documentation: 

 The Contractor will prepare drawing (s) of the work as constructed and will 

supply original with three copies to the Engineer who will verify and certify these 

drawings. Final as constructed drawing(s) shall then be prepared by the Contractor 

and supplied in triplicate along with a micro film of the same to the Engineer for 

record and reference purposes. 

(11) The contractor shall make his own arrangement to provide the bitumen 

required for the work from approved public sector, refineries such as IOC, BP, HPL, 

etc. and produce the paid voucher to the Engineer-in-charge. The materials so 

procured shall be got tested before use. 

(12) The use of rubber modified bitumen shall be as per the guide lines of “IRC SP 

53-99” 

(13) The Contractor shall use “Hydrostatic paver with sensor control” for this 

work. 

 (14) Regarding bearings, the MORTH letter No.RW/NH-34057/1/2008-S & R (B) 

dated 22.7.2009 and its Corrigendum No.RW/NH-34057/1/2008-S & R (B) dated 

09.09.2009 shall be adhered. 
 

(15) The Pile shall be terminated at a depth as per the direction of Engineer-in-

charge. 

(16) The bearing capacity of 450mm dia 500mm dia and 600mm dia Piles shall be 

not be less than 36, 40.5 and 51 MT respectively. 
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(17) The defect liability period is Three Years where scope of work involves 

provision of structural layer i.e. strengthening where the total thickness of 

bituminous layer is 30 mm and above. 

(18) The payment for the quantity of Road Work such as Bituminous Macadam 

(BM/DBM), Bituminous Concrete / Semi Dense Bituminous Concrete, Wearing Course 

shall be made based on the physical measurement of finished work in position in 

cum. or sqm. at a specified thickness or based on level measurements, whichever is 

less. 

ADDITIONAL  CONDITIONS 

1. The rate for all items of works shall unless clearly specified otherwise include 

cost of all labour, materials and others inputs involved in the execution of item.  

2(a) For the purpose of recording measurements and preparing running account 

bill the abbreviated nomenclature enclosed with the standard form shall be adopted 

.The abbreviated nomenclature shall be taken to cover all the materials and 

operations as per the complete nomenclature of the relevant  items in the agreement 

and other relevant specifications.  

(b) In case of extra and substituted items of work for which abbreviated 

nomenclature is not provided in the agreements, the full nomenclature of items shall 

be reproduced in the measurement books and bill forms for running account bills.  

3. For all doors and windows whether factory made or otherwise, cleats and 

rubber buffers 30mm dia. shall be provided as directed by the Engineer-in-charge 

and the rate for the shutter item shall include the cost of providing such wooden 

cleats and buffers.  

4. For those doors where hydraulic door closer is provided only wooden cleats 

need not be provided and no reduction in rate shall be made for the same.  

5. The particle board shutter shall be provided, with teak wood lipping (beading) 

at the edge to which hinges are fixed, without any extra cost.  
 

6. For works where items of aluminium doors, windows etc., are specified, the 

grade of anodic coating to be provided in accordance with table I of IS: 1868-1968 

together with reference to IS: 5523-1969.  
 

7. Where hydrated lime is available, this can be used on the works and the places 

where hydrated lime is not available, lime concrete will be prepared by the 

traditional method of slaking the lime preparing the lime putty etc.  
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8. (a) Tendered rates are inclusive of all taxes and levies payable under the 

respective status.  However pursuant to the constitution (46th Amendment) Act 1982, 

if any further tax or levy is imposed by the statute after the date of receipt of 

tenders and the contractor thereupon necessarily and properly pays such 

taxes/levies, the contractors shall be reimbursed the amount so paid provided such 

payment, if, any, is not, in the opinion of the Engineer-in-Charge (whose decision 

shall be final and binding) attributable to delay in execution of work within the 

control of the contractor.  

(b)  The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of Public Works Department and 

further shall furnish such other information/document as the Engineer-in-Charge 

may require.  
 

(c)  The contractor shall within a period of 30 days of imposition of any further 

tax or levy pursuant to the Constitution (46th Amendment) Act, 1982 give a written 

notice thereof to the Engineer-in-Charge pursuant to this condition, together with all 

necessary information relating therein.  

 The components of material, labour and POL as indicated in para 3 of sub-

clauses 10(CC) have been pre determined as below; 

  (a) Material  :  percent    

  (b) Labour :  percent  DELETED   

  (c) P.O.L : 100 percent 

9. Stipulated materials shall be issued for use at site of work for all the items 

where such materials are required. For factory made products like precast cement 

tiles, precast hollow concrete blocks, precast foam concrete blocks, precast RCC 

pipes etc., stipulated materials shall not be issued by the Department. 

10. While execution of the work, the contractor shall organise his work in such a 

way that the normal functioning of the premises is not disturbed. 

11. Any damage done to the existing structure while dismantling execution of the 

work shall be made good by the contractor at claim shall be made good by the 

contractor at his own cost and no extra claim shall be entertained on this account.  

12. The contractor must see the site before participating the tender and his 

viability for executing the work. 

13. The item of Anti-termite treatment shall be executed through a specialized 

firm. 

14. Rates should be quoted for the items specified in the NIT and shall not be 

compared with the analysis of rates. 
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15. Rates for all items should be quoted based on the availability of construction 

Materials in accordance to BIS/CPWD specifications. 

16. Rates should also be quoted inclusive of testing charges of all construction materials 

both at laboratory and in the field.  No payment will be made for material testing. 

17. The contractor should arrange for shifting of construction materials / concrete etc., 

near to the work site at his own cost.  No extra rate shall be considered for shifting of 

materials etc. 

18. For construction of Buildings /drain/canals/channel/bridges and culverts etc., rates 

should be quoted inclusive of pumping and de-watering etc. No separate claim like 

EIS/SIS/DIS will be admitted towards the dewatering etc. during the execution of work. 

19. The Contractors themselves have to identify the place of disposal of un-serviceable 

materials like debris, waste mud, etc arises in the site. No extra lead and lift shall be 

considered for such disposal. 

20. The Contractor must do their own arrangements at their own cost for 

signage/barricading etc. for the safety of Public during construction in the construction site 

of building/road/drain/canal/bridge/culverts etc. No separate claim will be admitted in this 

regard.  

 

CONDITIONS FOR STEEL: 

21. The contractor shall make his own arrangements to provide the steel required for the 

work from SAIL / IISCO / TISCON / VIZAG / JSW STEEL PLANT and produce the paid voucher 

to the Engineer-in-Charge.  The materials so procured shall be got tested before use.   

22.  The contractor shall procure 43 grade OPC cement having ISI mark from reputed 

firms having annual turn over of not less than one million MT and stores it in the site 

godown as per the guidelines specified in the CPWD specification 2009 under double lock 

system. The paid voucher of the cement procured shall be produced to the Engineer-in-

Charge. The cement procured shall be got tested before use.  

23. The contractor shall make his own arrangements to provide the bitumen required for 

the work from approved public sector, refineries such as IOC, BP, HPL etc., and produce the 

paid voucher to the Engineer-in-Charge. The materials so procured shall be got tested before 

use. 

24.  Necessary test certificates should be produced from the approved laboratory for the 

quality of materials.  

25. Defective materials will be rejected and the same have to be reparably by the 

contractor at his own cost.  
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26. Original purchase vouchers should be produced at the time of receipt of 

materials and at the time of verification by the Engineer-in-Charge. The name of 

contractor, name of work and agreement number should be clearly noted in the 

original vouchers.  

27. The test specimens shall be provided at free of cost by the contractor.  

28. The test for cement has to be conducted for every 1000 bags or part. The test 

for steel has to be conducted for every consignment of 20 tonne or part thereof for 

each size/dia.  

29. Payment for the item of laying Semi Dense Bituminous Concrete shall be made 

after conducting the density / compaction measurement test and also the surface 

roughness measured with Bump Integrator, by the Highways Research Station, 

Chennai and ensuring that 

(a). In respect of density /compaction, the test result conforms to the density 

prescribed in the mix design and, 

(b). In respect of surface roughness measured with Bump Integrator the result 

shall conform to the values prescribed in Table – 3 of IRC – SP-16-2004. 

ADDITIONAL CONDITIONS II 

ADOPTION OF PSR ABBREVIATED NOMENCLATURE 

The Puducherry Schedule of Rates Abbreviated Nomenclature for buildings 

and road works shall be adopted in recording of measurements and preparation of 

running account bills, etc., wherever applicable as per CPWD Works Manual 2014.  

PARTICULAR   SPECIFICATIONS 

 

1.  The work executed shall be measured as per metric dimensions given in the 

schedule of quantities. The FPS units wherever indicated in the drawings are for 

guidance only.  

2.  Unless otherwise specified, all the rates quoted by the contractor shall be for 

items of work at all levels and heights of the building.   

3.  The work shall be executed as per the C.P.W.D. specifications  2009 (with 

correction slips and subsequent publications).  In case of discrepancies between the 

specifications of a particular item as indicated in the C.P.W.D. specifications 

mentioned above and as indicated in the nomenclature of the item the latter shall 

prevail.  
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4.  All stone aggregate, sand etc., shall be obtained only from approved 

quarries.All the materials shall be got approved by the Engineer-in-Charge before 

they are actually procured and used at site.  
 

5.  The grading of sand to be used for mortars and concrete shall be determined 

at the site of work by the Engineer-in-Charge and sand conforming to these gradings 

only shall be used on the work.  

 

6.  Necessary washing, screening, etc., of metal and sand shall be done at site as 

per requirements of the Engineer-in-Charge. 

7.  Bricks shall have crushing strength of class designation.  

8.  The work of water supply and internal sanitary installations and drainage shall 

be carried out as per bye-laws of the local Municipal body. 

9.  All manufactured materials used in the work shall have ISI/BIS mark. In case 

of materials for which  no manufacturer has been licensed to manufacture the 

materials with ISI marking, the materials shall conform to the provisions of 

C.P.W.D./MORTH/IRC/CPHEEO specifications or the ISI code (in the absence of 

C.P.W.D. specifications or other specification mentioned above for any particular 

material). In the case of all materials, tests shall be conducted to ensure that they 

conform to the specifications of codes mentioned above. 

10.  All materials, which are to be tested before use on the work should be 

procured at least 2 months before use on the work so that enough time is available 

for testing them before they are actually used.  

11.  The cost of samples and all other incidental charges such as packing, 

transportation to the laboratory etc., shall be borne by the contractor.  

12.  The architectural drawings Nos. based on which the work is to be executed are 

available with the Engineer-in-Charge and can be inspected by the prospective 

tenderers up to the date of submission of tenders at his office during working hours.  

 Use and testing of all the manufactured materials used in the work shall be 

regulated as per specifications 2009. 

13.  Before receiving final payment for the work, contractor shall give an 

undertaking to the effect that at his own cost he will rectify the defects in walls, roof 

like leakage, cracks etc. Which may come to light during the first monsoon after the 

completion of work and for this purpose part of the security deposit which may be 

deemed reasonable by the Engineer-in-Charge shall be retained till the first monsoon 

is over as security against the contractor’s failure to act upon the undertaking. This     

undertaking and consequent retention of part of the security deposit shall not 

invalidate the contract.   
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The timber to be used on the work shall be of first class wood of species 

mentioned in the particular item. The timber shall be kiln seasoned as per B.I.S. 1141 

– 1973 and shall be treated with non-leach able type preservative by vacuum 

pressure method as per B.I.S. 401 – 1982.  

FACTORY MADE PANELLED SHUTTERS FOR DOORS  

14.  The shutters shall be fabricated generally as per I.S. 1003 (Part I) – 1997 and as 

per Architect’s drawings. The timber to be used shall be of first class wood of 

species mentioned in the particular item which shall be kiln seasoned and 

preservative treated. The panels shall be as specified in the item number. Samples of 

shutters shall be got tested as per I. S. 1003 (Part I) – 1997. The rate quoted for the 

item shall include the element of cost of shutter to be sent for testing and no claim 

on this account shall be entertained at a later date.   

15.  Pressed clay tiles to be used on the work shall conform to I. S. 2690 (Part I) – 

1975. However, the water absorption of the tiles when tested by the method 

described in the Appendix ‘A’ of the said I. S. 2690 (Part I) 1975 shall not exceed 18% 

(Eighteen percent.).  

16.  Shahabad stone slabs, marble slabs etc. on treads and risers of steps and 

shelves shall be in single pieces.  

P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK 

17.  The specification in respect of laying and jointing rigid P.V.C. threaded pipes 

both internal and external shall be as per C.P.W.D. specifications. The rigid P.V.C. 

threaded pipes shall confirm to relevant ASTM standard and shall be ORIPLAST or 

equivalent. 

18.  Wherever RCC walls, fins and facials are monolithic the portion of RCC are to 

be measured as per the sketch attached in Page No. ………………………  

19.     The top surface of the RCC roof slab shall be screeded to be uniform when the 

concrete is green, so as to have a proper bond with the roof treatment. Nothing extra 

shall be paid on this account. 
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20. For aluminium doors, fixed glazing, fixed windows, sliding windows, louvered 

type ventilators and partitions etc. all aluminium sections shall be to the required 

size, thickness and weight as shown in the relevant Architect’s Drawings.  

21. The weight of stays given in C.P.W.D. specifications 2009 shall be for cast 

brass stays only. 

 The weight of the mild steel and anodized aluminium stays shall be as follows:  

Casement stays      

(Straight peg 

type) 

Mild steel with tolerance of 

plus or minus % 

Anodized 

aluminium with 

tolerances of plus 

or minus % 

(a)   300 mm 

long 
0.13 Kg/each 0.06 Kg/each 

(b)   250 mm 

long 
0.10 Kg/each 0.05 Kg/each 

(c)   200 mm 

long 

- 

The casement window 

fasteners 

0.04 Kg/each 

0.155 kg/each 
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Form of Earnest Money Deposit 

 Bank Guarantee Bond 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the 

contractor") has submitted his tender dated ............. (date) for the construction 

of.............................................. (name of work) (hereinafter called "the Tender") 

KNOW  ALL  PEOPLE   by  these   presents   that  we  .........................................    (name  

of bank)  having   our  registered  office   at  ...................................    (hereinafter   called 

"the Bank") are bound unto ................................................... (Name and division of 

Executive Engineer)  (hereinafter  called  "the  Engineer-in-Charge")  in  the  sum  of  Rs. 

......................... (Rs. in words .................................................) for which payment well  and  

truly  to  be made to the said Engineer-in- Charge the Bank binds  itself,  his  successors  

and  assigns by these presents. SEALED with the Common Seal of the said Bank this 

................. day of ................. 20... . 

THE CONDITIONS of this obligation are:  

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender; 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-

Charge: 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required; 

OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions 

of tender document and Instructions to contractor, We undertake to pay to the Engineer-in-

Charge either up to the above amount or part thereof upon receipt  of his first written demand, 

without the Engineer-in-Charge having to substantiates his demand, provided that in his 

demand the Engineer-in-Charge will  note  that  the amount claimed by his is due to him 

owing to the occurrence of one or any  of the  above conditions, specifying the occurred 

condition or conditions. 

This Guarantee will remain in force up to and including the date* ............. after the 

deadline for submission of tender as such deadline is stated in the Instructions to 

contractor or as it may be extended by the Engineer-in- Charge, notice of which 

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 

should reach the Bank not later than the above date. 
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DATE  ............. SIGNATURE OF THE BANK 

 

WITNESS  .................. SEAL 

 

 

(SIGNATURE, NAME AND ADDRESS) 

 

*Date to be worked out on the basis of validity period of 6 months from last date of 

receipt of tender. 
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the President of India (hereinafter called “The Corporation”) having offered to 

accept the terms and conditions of the proposed agreement between…………………………….and 

…………….....................……  (hereinafter  called  “the  said  Contractor(s)”)   for the  work

 ........................................................................................................................................ (hereinafter 

called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for 

Rs. …………. (Rupees……………………………… 

………………………………… only) as a security/guarantee from the contractor(s) for compliance of 

his obligations in accordance with the terms and conditions in the said agreement. 

 

1. We, .............................................. (hereinafter referred to as “the Bank”) hereby undertake 

to   pay   to   the   Government    an    amount    not    exceeding    Rs.    ……………………….. 

(Rupees ....................... Only) on demand by the Corporation. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable  under  this guarantee  without  any demure,  merely  on a demand from 

the Corporation stating that  the amount  claimed  as required  to meet  the recoveries due or likely 

to be due from the said contractor(s).  Any  such  demand  made on the bank shall be conclusive as 

regards the amount  due  and  payable  by the bank under this Guarantee. However, our liability  

under  this  guarantee  shall  be restricted to an amount not exceeding Rs…………………………. 

(Rupees ............................................................................................. only) 

3. We, the said bank further undertake to pay the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 

before any court or Tribunal  relating  thereto,  our  liability  under this present being absolute and 

unequivocal. The payment  so made  by us under  this  bond shall be a valid discharge of our liability 

for payment thereunder and the Contractor(s) shall have no claim against us for making such 

payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall  remain  in  full  force  and  effect  during  the  period  that would be taken for 

the performance of the said agreement  and  that  it  shall  continue to be enforceable till all the dues 

of the Government under or by virtue  of the said agreement have been fully paid and its claims 

satisfied or discharged or till Corporation on behalf of the  Government  certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said Contractor(s) 

and accordingly discharges this guarantee. 
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5. We, ……………………………. (indicate the name of the Bank) further agree with the Government 

that the Corporation shall have the fullest liberty without our consent and without affecting in any 

manner our obligation hereunder to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said Contractor(s) from time to time or to postpone for any time or 

from time to time any of  the powers exercisable by the Government against the said contractor(s) and 

to forbear or enforce any of the terms and conditions relating to the said agreement  and  we shall not 

be relieved from our liability by reason of any such variation, or extension  being granted  to the said 

Contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence 

by the Government to the said Contractor(s) or  by any  such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

Contractor(s). 

7. We, …………………………….  (indicate  the name  of the Bank)  lastly  undertake  not  to revoke 

this guarantee except with the previous consent of the Corporation in writing. 

8. This guarantee shall be valid up to  …………………………unless  extended  on  demand by the 

Government. 

Notwithstanding anything mentioned above, our liability against this guarantee  is restricted to Rs. 

…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

  

Dated  the ………………..day of ……………………for ............................. (indicate the name of 

the Bank) 
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SPECIAL CONDITIONS 

         

 

 
(a) General Terms and Conditions: 

                                                                     

1. This work is covered under ESI & EPF Act, and it is responsibility of the contractor to ensure 

compliance of ESI and EPF norms. Hence the contractors are requested to quote the rates 

including the effect of ESI & EPF. Additional/Separate claim for ESI & EPF will not be 

entertained on any account after the award of work.  

 

2. The contractor shall make payments for ESI & EPF in separate code number other than PPCL 

code.No permission shall be given for PPCL code. 

  

3. PAYMENT: 80% Payment for the completed work will be made within 30 days for the running 

bills as well as final bill and the balance 20% Payment will be made after submission of ESI&EPF 

etc.documents. 

4. The balance 20% Payment will be made only after submission of the following. 

 For EPF: 

To be generated from the EPF website for the specific month for the manpower deployed to PPCL 

and the same to be enclosed separately with a covering letter. 

i. Combined challan of account no.01, 02, 10, 21 & 22 with TRRN number. 

ii. EPF – Electronic challan cum Return (ECR). 

iii. EPF Challan summery / EPF- TTRN details.  

 For ESI: 

To be generated fron the ESI website for the specific month for the manpower deployed to PPCL 

and the same to be enclosed with a covering letter. 

i. ESI challan number  

ii. ESI monthly contribution – online challan status (Transanction details) 

iii. ESI montly contribution (Contractor wise) for the month of……….. 

 

5.   Party should obtain all permits and licenses under the laws or regulations applicable and in 

connection with the work carried out and shall comply with and discharge all statutory 

obligations/liabilities under the various laws such  as Factory Act/Workmen’s Compensation 

Act/ Employee’s State Insurance Act/ Employee’s Provident Fund Act / Payment of Wages 

Act/Contract labour ( Regulation &Abolition) Act/ Minimum Wages Act etc., or any 

modification thereof. 
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CORRECTION SLIP TO CLAUSE 25 OF TENDER FORM PWD 7/8 

 

 For Read 

Clause 25 (ii) Chief Engineer, Public Works Department 

or if there be no  Chief Engineer, the 

Administrative Head of the said PWD  

Secretary (Power) 

 

 

 

CONTRACTOR       EXECUTIVE ENGINEER 
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Model I 

 

 Chapter ....... : Arbitration 

[as a separate chapter in the contract agreement itself]  

 
The parties agree that any mutual dispute with regards to terms of this Contract shall be 

handled through Arbitration, as per the following terms, between them: 

  

(I)  THAT, the parties agree that any dispute or difference whatsoever arising between 

theparties out of/under or in connection with or relating to the construction, 

meaning, scope, operation, or effect of the contract or the validity or the breach 

thereof shall be referred to a Sole Arbitrator as appointed under clause (IV) 

hereinbelow, and that theaward made in pursuance thereof shall be binding on the 

parties; 

 

(II)  AND THAT, the parties agree that in respect of those matters, as are not defined inthe 

terms and conditions of the main contract, or in this Arbitration Agreement, thesame 

shall be decided and settled by the Sole Arbitrator in accordance with theConciliation 

Act, 1996 and the amendments thereof as in operation on date of execution of the 

Contract; 

 

(III)  AND THAT, the parties agree that the place of Arbitration shall be at Puducherry  in 

the Union Territory of Puducherry; 

 

(IV) AND THAT, whenever the parties decide to resort to Arbitration for 

disputeresolution, the Secretary to the Government of Puducherry (Power) shall be 

the authority to appoint the Sole Arbitrator from amongst a panel of Arbitrators 

maintained by the Government of Puducherry, and such appointment shall be 

binding on both the parties: 

 

Provided that before approaching the authorities for appointing of Sole Arbitrator, 

the parties shall make a sincere attempt to resolve their dispute, within a time period 

of 3 months, through mutual conciliation, and if so felt necessary by the parties under 

the supervisory guidance of the Secretary (Power) 

(V)  AND THAT, all costs relating to the Arbitration proceedings, shall be borne equally 

by both the parties; 

 
(Vl) AND THAT, the parties agree that the language for making all submissions and 

evidence will be presented in ENGLISH during the proceedings; 
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(VII)  AND THAT, it is agreed between the parties that they shall extend their fullest 

support and co-operation to the Sole Arbitrator and not seek adjournment of the 

Arbitration proceedings, without explaining the reasons therefore, in writing, 

inadvance, for seeking of suchadjournment, and further that there shall not be 

morethan two such adjournments granted, even when there exists a valid reason for 

seeking such adjournment. And it is further agreed that the parties should cooperate 

incompleting the arbitration process and the broader dispute resolution within 6 

monthsor at most with an extension, on mutual consent, of another 6 months; 

  

(VIII) AND THAT, it is agreed by the parties hereto that, in so far as there is an arbitral 

award for payment of money, the Sole Arbitrator may include in the sum for which 

the award is made, interest at the RBI repo rate, as on the date on which the cause of 

action arose, plus 2%, on the whole, or any part of the money, for the whole or any 

part of the period, between the date on which the cause of action arose and the date 

on which the award is made: 

 

Provided that, on the sum so directed to be paid by an arbitral award, there shall 

beno interest payable for three months commencing from the date of award, but there 

after, interest shall be payable at RBI repo rate plus 4% for such period of delay,till the 

date of payment; 

 

(IX)  The Arbitrator shall record, in writing, the arguments of the two parties on each of 

the points of dispute and pass a speaking order thereon. 

 

(X)    The fees payable to the Sole Arbitrator as agreed upon by the Parties to the Contract 

shall be as prescribed in the Annexure appended to this Contract, which forms part 

and parcel of this Contract. 

 

 

 

 

 

 

 

 



`  53 

 

 

                                                     ANNEXURE 

 

Sum in Dispute Fee  fixed for Arbitrator 

Upto Rs.5,00,000/- Rs.45,000/- 

Above Rs.5,00,000 and upto 

Rs.20,00,000/- 

Rs.45,000/- plus 3.5 percent of the claim 

amount over and above Rs.5,00,000/- 

Above Rs.20,00,000 and upto 

Rs.1,00,00,000/- 

Rs.97,500/- plus 3 percent of the claim 

amount over and above Rs.20,00,000/- 

Above Rs.1,00,00,000 and upto 

Rs.10,00,00,000/- 

Rs.3,37,500/- plus 1 percent of the claim 

amount over and above Rs.1,00,00,000/- 

Above Rs.10,00,00,000 and upto 

Rs.20,00,00,000/- 

Rs.12,37,500/- plus 0.75 percent of the 

claim amount over and above 

Rs.10,00,00,000/- 

Above Rs.20,00,00,000/- Rs.19,87,500/- plus 0.5 percent of the claim 

amount over and above Rs.20,00,00,000/- 

with a ceiling of Rs.30,00,000/- 
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DECLARATION TO BE SUBMITTED BY THE CONTRACTOR 

 

I have carefully read all the pages / conditions of this Tender Document and inspected the site before 

quoting the rates for this tender and accordingly quoted the rates to suit the site condition. 

 

 

 

CONTRACTOR 

 

 

 

 

  
 

                                                                          

     


	PUDUCHERRY POWER CORPORTION LIMITED

