

Phone: 04368-233060, 233988

Telefax: 04368-233287

No: C-117/PPCL/TRP/EE(M)/AE(Civil)/2021-22/735

Date: .08.2020


**OPEN TENDER NOTICE**  
**DUE DATE EXTENSION**

**Tender Notice No:** C-117/PPCL/TRP/EE(M)/AE(Civil)/2021-22/654 **dated:** 12/08/2021 for the work of Painting the HRSG - structure inside the Plant area of PPCL at T.R.Pattinam, Karaikal, has been postponed as under:

Details	As Existing	As Revised
Last date & Time for receipt of applications For issue of tender schedules	23/ 8/2021	13/ 9/2021
Last date & Time for issue of tender Schedules.	25/8/2021	15/9/2021
Last date & Time for receipt of tenders	27/8/2021	17/9/2021
Date & Time of opening of tenders	27/8/2021	17/9/2021

All the other terms and conditions remain unaltered.

Please also see at <http://ppclgov.in>

  
27/08/2021

**EXECUTIVE ENGINEER (MECH) Plant**

To,  
The Notice Board.

**Copy submitted to:**

1. The District Collector, Karaikal- cum-Managing Director, PPCL-
2. The Superintending Engineer, PWD, Karaikal.

for favour of kind information.

**Copy to:**

3. The Regional Publicity Officer, Karaikal.
4. The Executive Engineer (I &PH), PWD, Karaikal.
5. The Executive Engineer, Karaikal Municipality, Karaikal.
6. The Commissioner, T.R. Pattinam, Commune Panchayat Office.
7. The D.D.O., Puducherry Power Corporation Limited. Karaikal.
8. The Builders Association, Karaikal.

..... Request to display in the Notice Board.