

PUDUCHERRY POWER CORPORATION LIMITED

(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)
PROJECT OFFICE, T.R. PATTINAM 609 606, KARAIKAL

No: ~~1884~~ /PPCL/TRP/SE/AE (Civil)/2017-18/ ~~1884~~

Date: 14.11.2017


OPEN TENDER NOTICE
DUE DATE EXTENSION

Tender Notice No:1670/PPCL/TRP/SE/EE(M)/AE(Civil)/17-18
dated 20.10.2017 for the work of Repainting works to the buildings of fuel forwarding pump house, GBC, R.O-cum-DM plant, chlorination plant, raw water reservoir inside the plant area at T.R.Pattinam, Karaikal has been postponed as under:

Details	As Existing	As Revised
Last date for receipt of applications for issue of tender schedules.	13.11.2017	27.11.2017
Last date for issue of Tender schedules.	15.11.2017	29.11.2017
Last date for receipt of Tenders	17.11.2017	01.12.2017
Date of opening of Tender	17.11.2017	01.12.2017

All the other terms and conditions remain unaltered.

Please also see at <http://ppclgov.in>



SUPERINTENDING ENGINEER