




PUDUCHERRY POWER CORPORATION LIMITED
(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)



T.R. PATTINAM - 609606, KARAİKAL.

Phone No: 04368- 233060, 233988 E-Mail: ppclmmc@gmail.com

Fax: 04368 - 233355.

Ref. No: AC-113/MMC/2026-27 / 29

Dt. 04.04.2026

Our GSTIN No.: 34AAAACP6507E1ZS

ENQUIRY

To

As per list enclosed.

Sub: Inviting offer for work of Boiler Feed Pump Bed Frame structure
fabrication & replacement work at PPCL, T.R.Pattinam, Karaikal - Reg.

QUOTATION TO BE:

Submitted on or before 27.04.2026- 12.00 PM	Opened on 28.04.2026 -03.00PM
Kept valid up to three months	Submitted in TWO PART.

Wax Sealed quotations are invited for work of Boiler Feed Pump Bed Frame structure fabrication & replacement work as per the scope of work furnished in the annexure and as per our terms and conditions mentioned therein.

PRE-QUALIFICATION REQUIREMENTS:

The bidder should have successfully executed the Work of Boiler feed pump Frame structure fabrication or Gear Box erection & alignment or Pipeline/Steel Structure Fabrication /Repair works in any industries. In the last 5 years from the date of closure of the tender for an amount not less than Rs. 1.9 lakhs (Single order) or not less than Rs. 1.42 lakhs (two orders)


- A. Documentary evidence for being executed the above works to be enclosed with the offer. Cover 1: EMD/PQR after verification Cover 2: Price bid.

TERMS AND CONDITIONS:

1. The rate quoted should be inclusive of manpower, tools and tackles, etc. required for the works, all taxes, EPF & ESI charges and other charges as admissible. GST Compliance will be made as per the latest GOI orders.
2. **EARNEST MONEY DEPOSIT:** An Earnest Money Deposit of **Rs.4800/-** (Rupees Four Thousand Eight Hundred only) should be paid by demand draft drawn in favour of the Executive Engineer (Mech) Plant, Puducherry Power Corporation Ltd T.R. Pattinam, Karaikal on any Nationalized/Scheduled bank payable at Karaikal. The same should be enclosed along with tender/ quotation. The earnest money deposit will bear no interest and will be released after successful completion of the supply and acceptance. The EMD will be returned to unsuccessful bidder on receipt of a letter requesting for the same after placement of order to the successful bidder.



PUDUCHERRY POWER CORPORATION LIMITED
(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)



புதுச்சேரி மின்சாரக் கார்ப்பரேஷன் லிமிடெட்

T.R. PATTINAM - 609606, KARAIKAL.

Phone No: 04368- 233060, 233988

E-Mail:ppclmmc@gmail.com

Fax: 04368 - 233355.

Ref. No: AC-113/MMC/2026-27/29

Dt. 04.04.2026

Our GSTIN No.: 34AAACP6507E1ZS

ENQUIRY PAGE NO. 02

3. **PSU & Parties registered with NSIC/SSI/MSME are exempted for submitting EMD/SD.** However copies of supporting Documents/ Certificates should be kept in separate cover superscribing "Earnest Money Deposit Exemption".

4. The party shall be required to place the earnest money and the tender in separate sealed envelopes marked "Earnest Money and PQR" & "Tender" respectively. Both the envelopes shall then be placed in another sealed envelope and submitted to the tender inviting authority in the usual manner. The officer opening the tenders shall first open the envelope containing the earnest money and PQR. If the earnest money and PQR is found to be in order, only then the Officer shall proceed further with opening the tender. In case the earnest money is not deposited or is not in order, the tender will be rejected.

5. 100% Payment will be made within 30 days from the date of receipt of your invoice after completion of work satisfactorily and approval of Engineer-in-charge and after submission of EPF/ESI, etc. documents. Otherwise 80% payment will be made after completion of Work satisfactorily and approval of Engineer-in-charge and the balance 20% payment will be made after submission of necessary EPF & ESI, etc. documents.

6. The bill in triplicate along with advance stamped receipt should be sent to the undersigned for effecting payment.

7. **Rate should be quoted per work in the tabular column attached. The LI position shall be arrived on total amount quoted basis for completing the entire scope of work furnished in the annexure.**

8. The bidder shall make payments for ESI & EPF in separate code number other than PPCL code. No permission shall be given for PPCL code.

The contractor should submit the following:

For EPF:

To be generated from the EPF website for the specific month for the manpower deployed to PPCL and the same to be enclosed separately with a covering letter.

i) Combined challan of account no. 01,02,10,21 & 22 with TRRN number.

ii) EPF - Electronic Challan cum Return (ECCR) iii) EPF Clallan summery/ EPF - TRRN details

For ESI:

To be generated from the ESI website for the specific month for the manpower deployed to PPCL and the same to be enclosed separately with a covering letter.

i) ESI challan number ii) ESI monthly contribution- online challan status (Transaction details)

iii) ESI monthly contribution details (contractor wise) for the month of.....


And other records to be submitted along with the above:

Copy of register of wages for the persons deployed to PPCL duly attested by the contractor.

Copy of register of muster roll/attendance for the persons deployed to PPCL duly attested by the contractor.



PUUDUCHERRY POWER CORPORATION LIMITD



(A GOVERNMENT OF PUUDUCHERRY UNDERTAKING)

T.R. PATTINAM - 609606, KARAIKAL.

Phone No: 04368- 233060, 233988

E-Mail: ppclmnc@gmail.com

Fax: 04368 - 233355.

Ref. No: AC-113/MMC/2026-27 / 29

Dt. 04.04.2026

Our GSTIN No.: 34AAAACP6507E1ZS

ENQUIRY PAGE NO. 03

Copy of payment proof for the persons deployed to PPCL through bank duly attested by the contractor.

In addition to the above as a mandatory, the proposed parties/manpower supply contractors have to obtain the FORM-III -Registration License under the contract labour (Regulation & Abolition act: 1970 with the labour Department, Government of Puducherry, Karaikal.

9. Necessary Gate pass should be obtained well before the commencement of work.

10. All the Safety Rules as per the Factory certificate under Pondicherry shops and Establishment Rules 1964 as a Employer of the Establishment to be permitted to employ persons under their firm and also obtain Labour Act 1948, Puducherry Factory Rule and PPCL Safety instructions to be strictly followed inside the plant area.

11. In case of any faulty workmanship in the scope of work, the tenderer must rectify the same. Otherwise the estimated amount will be deducted in your work bill.

12. Our GSTIN No.: 34AAAACP6507E1ZS registered with Commercial Taxes Department, Puducherry.

13. **Liquidity Damage Clause:** If the contractor fails to complete the work as scheduled after placing the work order, then the Contractor shall pay LD @ 0.5% for each week delay in work and the total LD % will be subject to the maximum of 5% of the total value.

14. **Sealed quotation should be super scribed as "QUOTATION / ENQUIRY NO. AC-113 "work of Boiler Feed Pump Bed Frame structure fabrication & replacement work at PPCL, T.R.Pattinam, Karaikal - due on 27.04.2026.**

15. Applicable other charges, if any should be clearly mentioned as whether inclusive or exclusive. If not mentioned, it will be presumed that the rate quoted is inclusive of all taxes other charges.


16. The party should submit two copies of photographs of all the employees deployed in PPCL for the above work for gate pass purpose. The name & photo of the employees should be attested by the contractor.

17. **PQR** document copies to be submitted within one week when asked by be tender inviting authority if required. The EMD & PQR in one cover and price bid in another cover otherwise not accepted.

18. The undersigned reserves all rights to accept/ reject any or all the quotations without assigning any reasons thereof.

19. The work should be completed within **30 days** (including curing time) from the commencement of work during shutdown. The mobilization time of seven days shall be given.

20. The work should not be sub-let. Sub-contracting not permitted.




EXECUTIVE ENGINEER (MECH)-PLANT

Page 3 of 6



PUDUCHERRY POWER CORPORATION LIMITED
(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)



T.R. PATTINAM - 609606, KARAIKAL.

Phone No: 04368- 233060, 233988

E-Mail: ppclmmc@gmail.com

Fax: 04368 - 233355.

Ref. No: AC-113/MMC/2026-27 / 29

Dt: 04.04.2026

Our GSTIN No.: 34AAACP6507E1ZS

ANNEXURE - I

SCOPE OF WORK FOR BOILER FEED PUMP BED FRAME STRUCTURE FABRICATION

AND REPLACEMENT WORK - QUANTITY - 01 No.

1. The party should visit the site before quoting the rate.
2. The Contractor should take care of their staff safety. Necessary PPE's should be arranged by the contractor for their staff.
3. Pre - fabrication of Boiler feed pump bed frame as per GA drawing and as per the instruction of engineering in charge. The works should be done well in advance at our site during working hours/days. Date will be informed to the contractor to start pre fabrication work.
4. At least two days before the shutdown of the unit, the contractor has to mobilize their manpower, tools and tackles for installation.
5. All pipe lines, fitting, coolers, structures etc, which are all connected to Boiler Feed Pump are to be removed as per the instruction.
6. The motor and Boiler Feed pump coupling initial alignment reading to be taken, after that remove the BFP and motor.
7. After demolishing the existing concrete, remove the old bed frame structure.
8. Motor, pump and foundation bolt hoes to be drilled in the new pre fabricated frame structure as per the existing lay out dimension.
9. New fabricated bed frame to be painted and installed in line with existing layout.
10. Existing foundation bolts to be repaired/strengthened and new concrete (1:2:4) to be poured. If required additional foundation bolts to be provided. All civil works including concrete drilling are contractor scope. The approximate volume of concrete is 5 cubic meter.
11. After curing the concrete, complete alignment to be carried out on BHEP to Motor using laser alignment technique in presence of Engineer - in charge.
12. Rigging work like Lifting of BFP, bed frame, motor and erection of Bed in position by using suitable hydra crane or suitable chain block are contractor's scope.
13. Necessary scaffolding materials and sufficient labour are to be arranged by the contractor so as to complete the entire work on stipulated period.
14. After curing the concrete, all pipe lines, fittings, coolers, structures etc to be reinstalled without any damage.
15. After concreting work outer surface to finished with cement plaster.



PPCL PUDUCHERRY POWER CORPORATION LIMITED

(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)

T.R. PATTINAM - 609606, KARAIKAL.



புதுச்சேரி மின் உற்பத்தி நிறுவனம்

Phone No: 04368- 233060, 233988

E-Mail: ppclmnc@gmail.com

Fax: 04368 - 233355.

Ref. No: AC-113/MMC/2026-27/ **29**

Dt. 04.04.2026

Our GSTIN No.: 34AAACP6507E1ZS

ANNEXURE Page - II


16. Welding machines, welding rods welding cables, power cables, cutting sets & Gas cylinders to be arranged by the contractor.
17. Wherever necessary, welding and gas cutting works at position is to be carried out without disturbing the existing systems. Welding machine (2ph. /3ph) / generators / rectifiers only permitted for all welding works.
18. Trial to be carried out and if any abnormalities are noticed that is to be attended by the contractor.
19. Supply and application of IS approved brand epoxy (Grey color) paints of two coats each (primer and finish) over the surface of bed by air less spray gun.
20. Party shall make its own arrangement for Tools and Tackles, consumables, welding rod (IS approved) paint and other Rigging material like scaffolding required for the job.
21. After completion of work all the scrap materials (old bed frame etc) to be removed.
22. The dimension mentioned in the GA drawing and above is taken as approximate for estimation purpose only but actual measurement will be take at site during execution of work.
23. One site supervisor to be deputed to the site for early completion of work.

PPCL Scope of work

1. Necessary structural materials will be supplied by PPCL.
2. Air, water and power will be provided by PPCL.



PUDUCHERRY POWER CORPORATION LIMITED
(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)



T.R. PATTINAM - 609606, KARAIKAL.

Phone No: 04368- 233060, 233988

E-Mail: ppclmnc@gmail.com

Fax: 04368 - 233355.

Ref. No: AC-113/MMC/2026-27 / 29

Dt. 04.04.2026

Our GSTIN No.: 34AAAACP6507E1ZS

ANNEXURE Page - III

Name Of Work: Boiler Feed Pump Bed Frame structure fabrication & replacement work at PPCL, T.R.Pattinam, Karaikal

Sl. No	Specification	Amount in RS.
1.	(One) 01 No. of BFP bed frame structure fabrication & Replacement Work. As per the scope of the mentioned in the annexure page I & II and drawing enclosed	
	Transport, Accommodation, Boarding and EPF & ESI Charges	Inclusive
	Sub Total	
	GST @ 18%	
	Grand Total	
	Total Rs. in words:	..

Terms and Condition:

Sl No.	Details	Terms in Enquiry	Terms Accepted by the Party
01.	Price Quoted	Inclusive of manpower, transport charges (To & Fro), tools & tackles, materials and consumables required for the works, as per the scope of works in Annexure page 1 & 2 all taxes and other charges as admissible.	
02.	Payment Terms	As per Clause 5 of General Terms and conditions	
03.	Validity	90 Days from date of opening.	
04.	Liquidity Clause	As per clause 13 of General Terms and conditions	
05.	Scope of work	To be accepted as per the annexure I & II	


1) The quoted schedule should be affixed by the company seal and signed by the concerned authority.

Name of the Company:

Company seal with Signature:

17/11/95

COVER



CAPACITY	HEAD	SPEED	POWER	REMARK
€2.8 m ³ /hr	751 MLC	2980 rpm	181.37 Kw	
PUMP	100 x 80	MSSH 12 W	PUMP BARE SHAFT	492 kg