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(A GOVERNMENT OF PUDUCHERRY UNDERTAKIN G)
PROJECT OFFICE, T.R. PATTINAM 609 606, KARAIKAL.
Phone: 04368-233060 Email:ppclmmc@gmail.com

Ref.No.AD-04/MMC/2026-27/158  GSTIN No.34AAACP6507E1ZS Dt. 04.052026

ENQUIRY

To
As per Annexure

Sub: Inviting offer for the fabrication and erection of working platform and drain valves
fixing work in Mist Eliminator system of the Gas Turbine area -Reg.

QUOTATION TO BE:
Submitted on or before: - 18.05.2026 - 12:00 am Opened on: 19.05.2026 - 03:00 pm
Kept valid for 3 months from the date of opening Submitted in One parts.

Sealed quotation is invited for the fabrication and erection of working platform and drain

valves fixing work in Mist Eliminator system of the Gas Turbine area as per the terms & conditions ,
scope of work in the annexure and the general arrangement drawings enclosed are mentioned
therein.

General Terms and conditions:

1.

The rate quoted should be inclusive of Scaffolding materials, welding machine, welding cable,
cutting set and gas cylinders, welding rod /electrodes/ arc welding tools, consumables.
painting materials. GST/ESI/EPF all taxes and other charges as admissible.

Applicable other charges, if any should be clearly mentioned. If not mentioned, it will be
presumed that the rate quoted is inclusive of all other charges.

The rate has to be quoted in the prescribed tabular column format for all items each for work
measurement. The L1 rate shall be arrived based on the lowest rate quoted.

Exact date for the fabrication and erection of working platform and drain valves fixing work in
Mist Eliminator system of the Gas Turbine area has to be complied as per the directions of the
Engineer-in-charge.

The bidder shall make payments for ESI & EPF in separate code number other than PPCL
code. No permission shall be given for PPCL code. If the parl:y fails to arrange the ESI/EPF
*Code, the contract will be cancelled. x

PAYMENT: 100% Payment will be made within 30 days from the date of receipt of your invoice
after completion of work satisfactorily and approval of Engineer-in-charge and after submission
of EPF/ESI, etc. documents. Otherwise 80% Payment will be made within 30 days from the date
‘of receipt of your invoice after completion of work sahsfactorlly and approval of Engineer-in-
charge and the balance 20% Payment will be made after submission of ESI / EPF etc. documents.

The bill in triplicate along with advance stamped receipt should be sent to the undersigned
for effecting payment.
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8. The 20% Payment will be made only after submission of the following :
o For EPF:
To be generated from the EPF website for the specific month for the manpower deployed to
PPCL and the same to be enclosed separately with a covering letter.
i. Combined challan of account no.01, 02, 10, 21 &22 with TPRN number
ii. EPF- Electromc Challan cum Return (ECR):
iii.  EPF Challan summery/EPE-TRPN details.
e For ESI: ~
To be generated from the ESI website for the specific month for the manpower deployed to
PPCL and the same to be enclosed separately with a covering letter.
i.  ESI challan number
ii.  ESI monthly contribution ~online challan status (Transaction details)
iii.  ESI monthly contribution (Contractor wise) for the month of..................

9. Party should obtain all permits and licenses under the laws or regulations applicable and in
connection with the work carried out and shall comply with and discharge all statutory
obligations/liabilities under thie'various laws such as Factory Act/ Workmeén’s Compensation Act -
/Employee’s State Insurance Act / Employee’s Provident Fund Act / Payment of Wages Act /
Contract Labour (Regulation & Abolition) Act / Minimum Wages Act Efc., or any modification
thereof.

10. Sealed quotations should be superscripted as “QUOTATION/ENQUIRY NO. AD-04 for
fabrication and erection of working platform and drain valves fixing work in Mist Eliminator
system of the Gas Turbine area” and to be sent to The Executive Engineer (Mech.), Puducherry
Power Corporation Limited, T.R.Pattinam, Karaikal-609606 -due on 18.05.2026.

N

11.  Necessary Gate pass should be obtained well before the commencement of work.

12. In case of any faulty workmanship in the scope of work, the tenderer must rectify the same on
free of Cost.

13. Our Tax payment Identification GSTIN No.34AAACP6507E1ZS is registered with Commercial
Taxes Department, Puducherry. Bidder should furnish their GST details.

14.  The work should be completed within 07 days from the commencement of work during
shutdown. The mobilization time of two days shall be given.

15. The party should submit two copies of photographs of all the employees deployed. in PPCL for
the above work for gate pass purpose. The name & photo of the employees should be attested by
the @ontractor. e L # e

16. The undersigned reserves all rights to accept/reject any or all the quotations without assigning

any reasons thereof.

17. The work should not be sub-let. Sub-contracting not permitted.
DESPATCHED])
ON: s0 o5/t |

LS

DESPATCHER

»

Eoesr.

(o)
EXECUTIVE ENGINEER (MECH. ) PLANT
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Dt. 04.062026

sl o Total Amount
No Description Qty in Rs.
1 Fabrication and Erection of working platform and fixing of |
" s | the drain valves. with flanges fixing work in Mist | ’
Eliminator system of the Gas Turbine area etc as per the Lump sum
Scope of the work mentioned in the annexure and as per
general arrangement drawings enclgsed.
Sub Total Amount (Rs.)
Scaffolding materials, welding machine, welding cable, cutting set and gas
cylinders, welding rod /electrodes/ arc welding tools, consumables. Painting | Inclusive
materials., ESI/EPF and other charges etc.
GST@18 %
Total Amount (Rs.)
( Rupees
Commercial Terms and Condition:
S Terms
N : Details Terms in Enquiry Accepted by
© the Party

1 Price Quoted

Scaffolding materials, welding machine,
welding cable, cutting set and gas
cylinders, welding rod /electrodes/ arc
welding tools, consumables. Painting

materials. ESI/EPF and other charges etc.

2 Payment Terms As per the clause no: 6 mentioned in the
o general terms and conditions of the enquiry
3 Validity 90 Days from date of opening

4 Scope of work

To be accepted as per the annexure

and Conditions

4

5 Acceptance of All the Terms.

i

To be Accepted

e 2

1) The quoted schedule should be affixed by the company seal and signed by the concerned

authority.
Name of the Company:

o Y

Pl o

Company seal with Signature:
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PUDUCHERRY POWER CORPORATION LIMITED ==
'!(A GOVERNMENT OF PUDUCHERRY UNDERTAKING)
PROJECT OFFICE, T.R. PATTINAM 609 606, KARAIKAL.
Phone: 04368-233060 Email:ppclmmc@gmail.com
Ref.No.AD-04/MMC/2026-27/{ & GSTIN No.34AAACP6507E1ZS Dt.0%.052026
Annexure

Scope of work for the Fabrication and Erection of working platform and fixing of the drain valves
with flanges fixing work in Mist Eliminator system of the Gas Turbine area

Contractor Scope of work:
~}, The party should visit the site before queting the rate. -, e

2. The contractor should take care of their staff safety. Necessary PPE’s should be arranged by
the contractor for their staff.

3. Pre-fabrication of pipe line with two numbers of valves, flanges, working platform, hand rail
with ladder, drain pot etc, as per the general arrangement of drawing enclosed and also
instruction of Engineer -In- Charge should be done well in advance at our site during working
hours/days. Date will be informed to the contractor to start pre fabrication work.

4. At least two days before the shutdown of the unit, the contractor has to mobilize their
manpower, tools and tackles for installation.

5. Erection of platform with ladder with existing Mist Eliminator system and all above pipe lines
flanges with valves, drain pot etc in position to be fixed as pert layout.

6. Wherever necessary, pipe supports to be provided as per instruction of Engineer- In -Charge.

7. Necessary scaffolding materials and sufficient labour are to be arranged by the contactor so as
to complete the entire work in stipulated period.

8. Welding Machine, weldfng cable, cutting set and gas cylinders to be arranged by the
contractor. Wherever necessary, welding and gas cutting works at position is to be carried out
disturbing the existing system. Welding machine (2Ph/3 Ph)/Generators/rectifiers only
permitted for all welding works.

9. Supply and application of IS approved brand epoxy (grey colour) paints of two coats each
(primer and finish) over the surface of Steel structure, pipes & fittings by air of air less spray
gun.

10. Welding rod/ Electrodes /arc welding tools consumables, painting materials and brush
(consumables) are contractor’s scope.

11. Leak test to be carriéd, if any leakage is there, that is to be attended.

12. The work should be completed within shutdown period.

13. After completion of work all the scarp materials should be dumped to scrap yard as per the
Enggneer- ~charge. . .

14. The dimensions, quantity, length, number of pipe fittings ment1oned above are taken as

approximate ~ for estimation purpose only, but actual quantity & measurement will be taken
at site by the contractor during execution of work.

15. Civil related work steel column grouting providing anchor bolts & plates during the above

work comes under contractor’s scope.
PPCL scope of work
1. Required structural steel and pipes & fittings will be supplied by PPCL.
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